'lt TETRA TECH

TETRA TECH, INC. SUBCONTRACTOR PROFESSIONAL SERVICES AGREEMENT

PROJECT: PROJECT #:

CLIENT: AGREEMENT #:
CLIN # (if applicable):

SUBCONTRACTOR:

ADDRESS:

DUNS #:

POINT OF CONTACT: TELEPHONE:

CONTRACTOR: Tetra Tech, Inc.

ADDRESS: 100 Nickerson Road, 2™ Floor, Marlborough, Massachusetts, 01752
POINT OF CONTACT: TELEPHONE:
PROJECT DESCRIPTION:

SUBCONTRACTOR’S SCOPE OF WORK:

Scope of work includes:

PERIOD OF PERFORMANCE: XX Month 20XX to XX Month 20XX

CONTRACT TYPE: (Select One from Options Below)
e LUMP SUM. Compensation for these services shall not exceed the lump sum of $ , without prior
written authorization.

o TIME AND MATERIALS. Compensation for these services shall not exceed $ , without
written authorization, and will be paid as follows:

e COST PLUS FIXED FEE. Compensation for these services shall be the Subcontractor’s cost, plus a fixed
professional fee, including reimbursable expenses. The estimated compensation for the above services is $
, plus a fixed fee of § , for a total of $

INVOICES: Invoices may be submitted monthly to the Tetra Tech Project and must be in USD currency. All invoices
must include Tetra Tech Project Number (Insert project number).

ATTACHMENTS:

EXECUTION: Execution of this Agreement by duly authorized representatives of Tetra Tech, Inc. and Subcontractor,
including Tetra Tech’s Subcontractor Standards Conditions and any attachments, additional provisions as indicated, and
addendum, represents the entire Agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. This Agreement may be amended or modified by written instrument,
but such instrument is valid only upon signature by both parties. Subcontractor shall not assign, transfer, or encumber any
rights, duties, or interests accruing from this Agreement without the express prior written consent of Tetra Tech, Inc.
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SubK No.___

CONTRACTOR: SUBCONTRACTOR:

BY: BY:
SIGNATURE: SIGNATURE:
TITLE: TITLE:
DATE: DATE:
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SubK No.___

TETRA TECH, INC. SUBCONTRACTOR STANDARD TERMS AND CONDITIONS

1. GENERAL PROVISIONS AND DEFINITIONS:
This Subcontract is based on, and is subject to, the following:
a. The information provided to Tetra Tech in Subcontractor’s offer.

b. Prime Contract No. [CONTRACT NUMBER/CLIENT NAME], a redacted copy which is included under this
Subcontract as [EXHIBIT].

c. Applicable sections of the [FAR] as noted hereafter.

d. Applicable sections of the [CLIENT SPECIFIC REGULATIONS (i.e., AIDAR, DFAR, etc.)] as noted
hereafter.

e. All applicable laws, statutes and regulations of the United States and [PROJECT COUNTRY].

f.  This Subcontract shall be governed, construed, and enforced in accordance with the laws of the Commonwealth
of Massachusetts, without regard to its conflict of laws rules.

g. Definitions:

(1) “Subcontract” means all terms and conditions, exhibits, amendments, or other such documents set forth
herein which shall govern the Work performed by the Subcontractor.

(2) “Work” means the services of Subcontractor’s personnel described by Tetra Tech and any other Work
as may be added to or performed in connection with this Subcontract.

(3) IDELETE IF NOT APPLICABLE] “Jobsite” means the area or location designated by Tetra Tech at
which Work is being performed.

(4) “Client” means the person or entity by whom Tetra Tech has been issued a Prime Contract to perform
services.

2. SERVICES: Subcontractor shall provide professional services in accordance with this Agreement and agreed upon
Scope. If Consultant is bound to Client-provided Prime Contract, then Subcontractor shall be bound to same, or
applicable portions thereof, and attached. Where the term "Contractor" or Tetra Tech, Inc. is used in the Client's Prime
Contract and/or attachments, such term is applicable to Subcontractor and Subcontractor shall comply with the stated
requirements. In the event of any inconsistencies within or between any parts or provisions of this Agreement, the
Prime Contract, any Schedule, Exhibit or Attachment to this Agreement, or any applicable standards, codes, or
ordinances, Subcontractor will (1) provided the better quality or greater quantity of services or (2) comply with the more
stringent requirement; either or both in accordance Tetra Tech’s interpretation.

3. EXECUTION: This Agreement becomes effective upon signatures by authorized representatives of the Tetra Tech
and the Subcontractor, and upon receipt of a fully executed original by both Tetra Tech and Subcontractor. If facsimile
transmittal is initially sent and executed thereon by Tetra Tech, a signed original will be provided to the Subcontractor
for record as soon as practicable.

4. INITIATION/COMPLETION: Subcontractor shall provide and complete these services in accordance with the
terms of this Agreement and any Schedule of Services herein or initiate services in accordance with and upon receipt of
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Amendment(s) and/or Notice(s) to Proceed from Tetra Tech, as indicated on the front side of this Agreement.
Established completion time shall not be extended because of unwarranted delays attributed to Subcontractor but shall
be extended by Tetra Tech, in the event of delays attributed to Tetra Tech, or because of unavoidable delays caused by
any governmental/client action or other conditions beyond the control of Subcontractor.

5. TERMINATION FOR DEFAULT: Tetra Tech reserves the right to terminate all or any part of this Subcontract if
Subcontractor breaches any provision of this Subcontract and fails to cure such breach within ten (10) days of receiving
notice thereof from Tetra Tech. Tetra Tech may immediately terminate this Subcontract in the event of any of the
following: (a) insolvency of Subcontractor, (b) filing of a voluntary petition in bankruptcy by Subcontractor, (¢) filing
of any involuntary petition for bankruptcy against Subcontractor, (d) appointment of a receiver or trustee for
Subcontractor, (e) or execution of an assignment for the benefit of creditors by Subcontractor, provided such petition,
appointment, or assignment is not vacated or nullified within fifteen (15) days after such event. In the event of
termination for default, Tetra Tech shall have no remaining liability to the Subcontractor under this Subcontract other
than to pay for any labor or materials accepted by Tetra Tech on or before the effective date of the default. Tetra Tech’s
rights under this Article are in addition to any other remedies available hereunder or by law.

6. TERMINATION FOR CONVENIENCE: Tetra Tech may at any time and for any reason terminate Subcontractor’s
services and work at Tetra Tech’s convenience. Upon receipt of such notice, Subcontractor shall, unless the notice
directs otherwise, immediately discontinue the work and proceed with all obligations identified in the termination
notice. Upon such termination, Subcontractor shall be entitled to payment only for the actual cost of the work
completed in conformity with this Subcontract, plus such other costs actually incurred by Subcontractor as are permitted
by the Prime Contract and approved by Tetra Tech. There shall be deducted from such sums as provided in this Article
the amount of any payments made to Contractor prior to the effective date of the termination. Subcontractor shall not
be entitled to any claim or claim of lien against Tetra Tech for any additional compensation or damages in the event of
such termination and payment. Tetra Tech will only be liable for costs incurred up to the date of termination and costs
for demobilization, if applicable.

7. COMPENSATION: Subcontractor shall notify Tetra Tech of the status of the remaining budget compared to the
remaining work when seventy-five (75) percent of the budget authorized by execution of this Agreement or Notice(s) to
Proceed for the project has been expended. In the event services beyond those specified in the Scope of Work and not
included in the compensation are required, Subcontractor shall identify this work for Tetra Tech. Subcontractor shall
submit a labor/fee estimate for such services and a contract modification shall be negotiated and approved in writing by
Tetra Tech, prior to any effort being expended on such services.

8. SCHEDULE OF PAYMENTS: Subcontractor shall invoice Tetra Tech for work done in any calendar month in a
format acceptable to both Tetra Tech, and the Client. Invoices received by the last Friday of the month will be included
in the Tetra Tech invoice to the Client for the prior period. Invoices received after the last Friday of the month will be
carried forward to be included with the next Tetra Tech invoice to the Client. All invoices shall include a written
description of the work performed, the basis for payment requested, and Tetra Tech Agreement Number. Invoices
received later than thirty (30) days after the end of the month and after Tetra Tech has made final billing to the Client
may be considered null and void. Any invoice received more than ninety (90) days after the end of the month in which
work was completed may be considered null and void. Invoices will be paid within fifteen (15) days of the time Tetra
Tech receives payment from the Client for services that include Subcontractor invoices.

The Subcontractor’s invoices should include the following information:
i.  Completed W-9 Form (US-based entity);
ii.  Business Registration Number (International entity);
iii.  Subcontractor Information
a. Full name of business, address, phone number and email address;
iv.  Remit to Address (If PO box or different address than business address);
V. Invoice Date;
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SubK No.___
vi.  Invoice Number;

Vii. Business Number

a. US-based entity - Taxpayer Identification Number (TIN), Employer Identification Number (EIN),
or Social Security Number; or

b. International entity — Business Registration Number;
Viil. Reference Number;
a. Agreement Number or Project Number;
ix.  Quantity;
x.  Description of Goods Provided or Work/Services Performed;
XI. Currency;
xii.  Amount;

a. Subtotal per line item, subtotal at bottom, separate line for taxes, fees, etc. Grand total at the
bottom right; and

xiii.  Preferred Method of Payment — Check, ACH or Wire Transfer — Please include instructions.

In order to be paid via an international wire transfer, as an international entity, the Subcontractor must provide a
document that verifies Subcontractor’s bank account information and confirms the account holder. This can be a PDF
document, obtained through the bank’s online portal website or a document that the bank supplies, on their letterhead.
Either should include the below referenced fields:

Bank Information
i.  Bank Name;
ii.  Bank Address;
iii.  Beneficiary Name;

iv.  Bank Account Number;
V. BIC/SWIFT,;
Vi. IBAN; and

vii.  Bank Account Currency

Intermediary Bank (Required for International USD Payments)
i. BIC/SWIFT/ABA;
11. Bank Name;

111. International Bank Account Number;

iv.  Bank City; and
v.  Bank Country

Correspondent Bank (Additional Intermediary Bank)
i.  BIC/SWIFT/ABA;
1.  Bank Name;
11i. International Bank Account Number;
iv.  Bank City;
v.  Bank Country

9. AUDIT AND ACCESS TO RECORDS: Subcontractor cost records and accounts pertaining to this Agreement are to
be kept for inspection by representatives of Tetra Tech, the Client, and Governmental Agencies for a period of three (3)
years after final payment, and in accordance with any additional Prime Contract provisions. Should a future audit by the
Client or other agency be required and find rates are incorrect (too high) and Tetra Tech is required to reimburse the
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Client, the Subcontractor shall reimburse Tetra Tech for any and all Subcontractor amounts so claimed by Client as an
overpayment of Subcontractor.

10. OWNERSHIP OF DOCUMENTS: Drawings, specifications, reports, programs, manuals, or other documents,
including all documents on electronic media, prepared under this Agreement shall become the property of Tetra Tech
and the Client.

11. FEES AND EXPENSES:

a. Tetra Tech shall compensate Subcontractor for the Work specified in the Statement of Work in accordance with
the fee provisions set forth therein. Subcontractor shall submit to Tetra Tech an invoice for the services with
such copies of records and supporting documentation as Tetra Tech shall request, identifying the Work
performed, the date or dates on which such Work was performed, and the fees applicable for such Work
pursuant to the applicable Statement of Work. Subcontractor shall not incur any expense or disbursements
(unless included within the fees applicable in the Statement of Work) without the prior consent of Tetra Tech.
Tetra Tech shall reimburse Subcontractor for those travel expenses that are pre-approved by Tetra Tech and are
billed at coach or special fare rates. Per Diem will be paid in accordance with standard government per diem
rates. Except for pre-approved expenses specified in the Statement of Work, the fees for Work specified in a
Statement of Work and accepted by Tetra Tech constitute full and complete compensation for Subcontractor’s
Work and for all obligations assumed by Subcontractor under this Subcontract.

b. Invoices will be paid within ten (10) days of the time Tetra Tech receives payment from the Client for services
that include Subcontractor’s invoice(s). Receipt of payment by Tetra Tech from the Client for the Work is a
condition precedent to payment by Tetra Tech. Payment of invoices will not be deemed acceptance of Work,
but rather such Work will be subject to inspection, test, and rejection in accordance with the acceptance or
completion criteria as specified in the relevant Statement of Work. Tetra Tech may, at its discretion, either
reject the Work that does not comply with the acceptance or completion criteria, and receive a refund of any
fees paid for such rejected Work, or require Subcontractor, upon Tetra Tech’s instruction, to repair or re-
perform such Work without charge to Tetra Tech in a timely manner. Subcontractor will be responsible for
payment of all income, social security and other tax obligations arising in connection with the performance of
this Subcontract.

c. Other Direct Costs (ODC) for in-country travel and transportation, lodging, and subsistence expenses necessary
for the performance of the services are authorized, if approved in writing and in advance, and in support of this
authorization, Subcontractor shall include in financial reporting the information specified for all travel-related
expenses.

12. TAXES:

a. Subcontractor represents that the Invoicing Rates set forth in the Subcontract budget under Exhibit B, Pricing,
and other rates that may be proposed for additional services if requested, include, or shall include all corporate
taxes presently assessed against Subcontractor by the United States and the Government of [PROJECT
COUNTRY].

(1) Per [ARTICLE 1 (e)] of this Subcontract, the parties acknowledge that the Government of [PROJECT
COUNTRY] may, at any time, change its tax laws, and that such change could give rise to tax increases and
new taxes beyond those included in the budget.

(2) The parties agree to cooperate and collaborate: (i) in their mutual efforts to apply for, and receive tax exempt
status from the Government of [PROJECT COUNTRY]; and (ii) if tax exempt status is not granted, to obtain
payment of such taxes from [CLIENT], including adjudication of any refusal by [CLIENT] to pay for
increased taxes.
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(3) The parties contemplate that this Subcontract may be modified at a later date to reflect future developments

associated with changes in local tax laws where such changes give rise to Subcontractor’s incurrence of

additional allowable costs as determined and first approved by [CLIENT] for reimbursement under this
Subcontract.

13. MATERIALS: [T&M and Cost Reimbursement]
The parties agree that Materials shall be billed at cost and will be paid by Tetra Tech pursuant to the following terms:

a. In accordance with [CONTRACT TYPE], and [ANY ADDITIONAL AGENCY/CLIENT SPECIFIC
CLAUSES] (each such clause to apply to the extent that it does not substantively conflict with an express provision set
forth in [ARTICLES XX], or in [EXHIBIT]), Subcontractor shall only invoice Tetra Tech for those material costs that
are properly documented, reasonable, allowable, and allocable to this Subcontract, and incurred in performance of the
services required elsewhere under this Subcontract; and Tetra Tech shall pay Subcontractor for all such properly
invoiced material costs in accordance with [ARTICLE XX]. In the event of a conflict between a requirement of the
FAR and [AGENCY/CLIENT SPECIFIC CLAUSES] clauses cited herein, and the other provisions referenced in this
subpart (a), such other provisions shall take precedence.

b. If Tetra Tech’s advance approval is required before incurrence of cost for a particular item, that approval must be
documented, and included with Subcontractor’s invoice.

c. “Materials” is generally defined as set forth in 48 CFR 52.232-7(b); however, for the purposes of this Subcontract,
“Materials” does not include costs expressly identified by [EXHIBIT], Pricing, as a labor category for which this
Subcontract sets forth an invoicing rate (Daily LoE Rate). No profit/fee shall be applied to costs for direct materials.

14. CHANGES:

a. Tetra Tech may, at any time by written notice, make changes in the Scope of Services to be provided hereunder.
If such changes result in an increase or a decrease in the Subcontractor's Services, the time required for
performance thereof, or the compensation therefore, this Subcontract may be modified by mutual written
agreement. Under no circumstances shall Subcontractor proceed with additional Services or incur expenses for
which additional compensation is to be charged or requested, without the express, written authorization of Tetra
Tech.

b. Upon approval from Tetra Tech, Subcontractor shall be paid for changes or alterations in the work for the actual
amount allowed therefore to the Subcontractor by Client. Payment will be made to Subcontractor within ten
(10) days after Tetra Tech receives such payment by Client, in accordance with [ARTICLE 8]. Subcontractor
shall submit an itemized, detailed breakdown for each change proposal. The procedures for administering
changes shall be as set forth in the “Changes” clause of the Prime Contract.

15. EQUAL OPPORTUNITY EMPLOYMENT: Subcontractor shall comply with federal regulations 41 CFR § 60-
1.4(a), 60-300.5(a) and 60-741.5(a) pertaining to Equal Opportunity Employment. Subcontractor will comply with
applicable local, state, and federal regulations concerning minority hiring. Subcontractor's policy shall ensure that
applicants and employees are treated equally without regard to race, creed, sex, age, color, religion, veteran status*,
ancestry, citizenship status, national origin, marital status, sexual orientation, or disability. Subcontractor expressly
assures all employees, applicants for employment, and the community, of its continuous commitment to equal
opportunity and fair employment practices. Subcontractor's equal opportunity employment policy shall apply to all
phases of employment, including recruiting, hiring, job assignment, supervision, training, upgrading, transfer,
compensation, benefits, promotion, education, recreation, layoff and termination.
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16. COMPLIANCE WITH LAWS, ORDINANCES, AND CITY, COUNTY, AND STATE LICENSING:
Subcontractor shall comply with Federal, State, and local laws, ordinances, building codes, and City, County, and State
licensing (professional business, etc.) requirements applicable to the services to be provided under this Agreement.

17. INSURANCE: Subcontractor shall procure and maintain the following minimum insruance limits, which shall
provide primary coverage with respect to the services provided under this Agreement. Tetra Tech’s insurance shall be
excess and noncontributory.
i.  Worker's Compensation (and Employer's Liability Insurance) — as required by applicable state statute;
ii.  Commrcial General Liability — $1,000,000 per occurrence for bodily injury, including death and property
damage, and $2,000,000 in the aggregate;
iii.  Automobile Liability — minimum of $1,000,000 combined single limit for bodily injury and property
damage; and
iv.  Professional Liability — $1,000,000 each claim and in the aggregate.

All policies shall be endorsed to provide Tetra Tech with thirty (30) days’ written notice, prior to cancellation of the
insurance. The Commercial General Liability and Automobile Liability policies shall name Tetra Tech and Client as
additional insureds. Claims-made policies shall be kept in force during and for six (6) years after completion of the
services. Subcontractor shall submit Certificates or Evidence of Self Insurance for the above policies to Tetra Tech
prior to commencing work. It is expressly understood that Subcontractor shall comply with any additional (or greater)
insurance requirements stated in the Prime Contract, including minimum required insurance limits (i.e., waiver of
immunity on industrial insurance, waiver of subrogation, etc.).

18. INDEMNIFICATION AND HOLD HARMLESS: Subcontractor shall defend, indemnify, and hold harmless the
Client, Tetra Tech, and their respective officers, directors, employees, and agents from any and all liability, settlements,
losses, defense and investigative costs, and expenses in connection with any action, suit, claim, or potential claim
arising out of the performance or non-performance of this Agreement, including, but not limited to, the negligent acts,
errors, or omissions, breach of contract, willful or intentional conduct, and fraud by Subcontractor, its employees, or
Subcontractor's tier Subcontractors and/or subcontractors, and in accordance with any Prime Contract indemnification
requirement(s).

19. CONSEQUENTIAL DAMAGES: It is agreed that neither Party shall be liable to the other for any indirect,
incidental, special, consequential, or punitive damages arising from or related to this Subcontract, any act or omission in
connection with the providing of services hereunder or any act or omission of their personnel whether grounded in
contract, tort, including, but not limited to, negligence or strict liability, breach of warranty, or any other legal theory.

20. DISPUTES: In the event of a dispute between parties, Tetra Tech shall have the right to join any other
Subcontractor(s) or Client as a party or parties to the dispute proceeding, if in the judgment of Tetra Tech, the dispute
may involve the Client and/or another Subcontractor or individual consultant.

a. If any claim, controversy or dispute of any kind or nature whatsoever arises between Tetra Tech and
Subcontractor and such dispute cannot be settled through negotiation, then any dispute shall be determined in
appropriate legal proceedings. Mediation is an express condition precedent to the filing of any legal action. In
the event that the parties are unable to settle the dispute through direct negotiations as set forth above, all
remaining controversies or claims shall be then submitted to non-binding mediation within ten (10) business
days from written notice of concluded negotiations following Commercial Mediation Rules published by the
American Arbitration Association. Unless the parties agree to otherwise, mediation shall be held in the
Commonwealth of Massachusetts. The parties shall share equally the costs and fees of the mediation. Each
party shall pay its own costs and attorneys’ fees incurred in mediation. Pending the resolution of any dispute
under this Subcontract, the Subcontractor shall proceed as directed by written notice from Tetra Tech. Disputes
under this Subcontract shall not affect any other Subcontract in place or other Work being performed by
Subcontractor.
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b. If a decision relating to the Prime Contract is issued by the Client under the Prime Contract and the
decision relates to this Subcontract, said decision, if binding upon Tetra Tech under the Prime Contract shall
also be binding upon Tetra Tech and Subcontractor with respect to such matter. In the event that any change
arises out of or is caused by action or inaction of Client, and provided (1) that due notice as required hereunder
has been given and (2) that Tetra Tech believes the request is reasonable and made in good faith as indicated by
Subcontractor’s Certification as set out below, Tetra Tech shall pass Subcontractor’s request for adjustment
through to Client for resolution. The decision of Client with respect to any such request shall be final and
binding on Subcontractor and the change, if any, actually agreed to by Client pursuant to such pass-through
request shall constitute Subcontractor’s sole and exclusive remedy, and Subcontractor shall make no claim
against Tetra Tech, in connection therewith.

c. If any Client decision or judgment is binding upon Tetra Tech and Subcontractor, and Tetra Tech is
unable to obtain reimbursement from the Client under the Prime Contract for, or is required to refund or credit
any amount with respect to, any item of cost or fee for which Tetra Tech has reimbursed Subcontractor, then
Subcontractor shall, on demand, promptly repay such amount to Tetra Tech. Tetra Tech’s maximum liability
for any matter connected with or related to the Subcontract, which was properly the subject of a claim against
the Client under the Prime Contract, shall not exceed the amount of Tetra Tech’s recovery from the Client.

d. In order to induce Tetra Tech to pass through Subcontractor’s request to Client, Subcontractor shall
with each such request provide a certification signed by an officer stating the following:

"[ certify that the claim is made in good faith, that the supporting data are accurate and complete to the
best of my knowledge and belief; that the amount requested accurately reflects the contract adjustment
for which the Subcontractor believes the Client is liable; and that I am duly authorized to certify the
claim on behalf of the Subcontractor.”

e. Should there be any suit or actions instituted to enforce any right granted in this contract, the
substantially prevailing party shall be entitled to recover its costs, disbursements and reasonable attorney fees
from the other party. The party who is awarded a net recovery against the other shall be deemed the
substantially prevailing party unless such other party has previously made a bona fide offer of payment in
settlement and the amount of recovery is the same or less that the amount offered in settlement. Reasonable
attorney fees may be recovered regardless of the forum in which the dispute is heard, including an appeal.

21. RELEASE OF CLAIMS: In consideration of full payment by the Contractor to the Subcontractor, under this
Agreement, the Subcontractor, upon payment of the said sum, will remise, release, and discharge the Contractor, and the
Client, its officers, agents, and employees, of and from any and all manners of debts, dues, sum or sums of money,
accounts, liabilities, obligations, claims, and demands whatsoever, in law and in equity, arising out of or under this

Agreement.

22. ASSIGNMENT: The Subcontractor shall not assign this Agreement without the written consent of Tetra Tech,
which may, or may not be granted, at Subcontractor’s sole discretion.

23. SUBCONTRACTING: Subcontractor will not subcontract any of its obligation under this Agreement to a third
party, including the provision of any Scope of Work, without Tetra Tech’s prior written consent.

24,  OPTION TO EXTEND: Tetra Tech may extend the term of this Subcontract by giving written notice to the
Subcontractor within [PERIOD OF TIME IN WHICH TETRA TECH HAS TO EXERCISE THE OPTION]. If
Tetra Tech exercises an option, the extended contract shall be considered to include this option provision. The total
duration of this Subcontract, including the exercise of any options under this clause, shall not exceed [MONTHS &
YEARS].
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25. INCORPORATION OF PRIME CONTRACT FLOW DOWN TERMS AND CONDITIONS:

a. The Prime Contract flow down terms and conditions are attached as [EXHIBIT] to this Subcontract and made a
part hereof. [IF THE FAR IS INCLUDED IN THE PRIME CONTRACT] This Subcontract also incorporates
certain Federal Acquisition Regulation (FAR) clauses listed in the Prime Contract which are specifically referenced
herein. The text of each clause of the Prime Contract and the FAR shall be deemed to be modified with respect to
the identification of parties as provided in paragraphs (b) and (c) below.

b. Unless one of the exceptions provided in paragraph (c) below shall apply, the term “Contract” shall mean
“Subcontract”; the term “Contractor” shall mean “Subcontractor” the term “Government” or “|CLIENT]” shall
mean “Tetra Tech”; and the term “Contracting Officer” shall mean the “Tetra Tech Contract Manager”.

c. The following instances are exceptions to the general rules of construction as provided in paragraph (b):

(D) Where an explicit provision of this Subcontract states a contrary intent;
2) Where access to proprietary information or other proprietary data is required; or
3) Where interpretation in accordance with the rules stated above would place Tetra Tech in a position

of violating the equivalent or related provisions of the Prime Contract whereas construction of the terms
without modification would not.

d. References in any provisions incorporated by reference herein to the “Disputes” shall be construed as references to
the “Disputes” clause contained in ARTICLE 20 of this Subcontract. No provision herein shall be taken to imply
any direct access on the part of the Subcontractor to the disputes process as defined in the terms of the Prime
Contract.

26. SUSPENSION OF SERVICES:

Tetra Tech may, at any time, by written notice to Subcontractor, stop all or part of the Work hereunder for up to ninety
(90) days. Upon receiving a stop-work order Subcontractor shall immediately comply with its terms and take all
reasonable steps to avoid incurring any additional costs allocable to such Work. Within ninety (90) days after the
effective date of the stop-work order, Tetra Tech shall (a) cancel the stop-work order; (b) terminate all or a portion of
the affected, or (c) continue the stop-work order. Tetra Tech agrees to make a good faith effort to negotiate an equitable
adjustment in the delivery schedule and/or price hereunder if the stop-work order results in an increase in time or cost
for performance. Subcontractor must assert a claim for equitable adjustment within fifteen (15) days after the end of the
Work stoppage.

27. DELAYS: Neither Party shall be liable to the other for delays or failure to perform caused directly or indirectly by
circumstances beyond that Party’s control, including but not limited to, acts of God, fire, flood, war, sabotage, accident,
labor dispute, shortage, government action including regulatory requirements, changed conditions, delays resulting from
actions or failure to act of Customer, Owner or third parties, site inaccessibility to obtain material, labor, equipment, or
transportation, provided, and only to the extent, such delays are not the result of the negligence of the party claiming the
delay. Should any of the above occur, then the date for Completion or any other milestone date specified in the
Statement of Work shall be adjusted for such delay in accordance with Article 14 (Changes), provided where the
Subcontractor is claiming delay, the Subcontractor reports the delay to Company within three (3) days of its discovery.

28. FORCE MAJEURE: Subcontractor shall not be considered in default in the performance of its obligations
hereunder to the extent that such performance is delayed by causes outside its control and not due to its fault or
negligence and not reasonably foreseeable or, if foreseeable, cannot be avoided by the exercise of all reasonable efforts,
including acts of civil or military authority, acts of God, acts of war, acts of government, riot, insurrection, blockages,
embargoes, sabotage, epidemics, fire, flood, and/or famine. No such interruption shall relieve Subcontractor of its duty
to perform or give rise to any damages or additional compensation from the Tetra Tech. Subcontractor has as its sole
remedy against Tetra Tech in the event of such interruption the right to seek an extension of time for performance equal
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to the time lost as a result of said interruption. In the event of such interruption, the Subcontractor shall notify Tetra
Tech within two (2) working days in writing of the nature, cause, date of commencement and anticipated extent of such
delay and its effect on the scheduling and/or equitable adjustment flow down upon Client’s approval of performance.
Any request for an extension of time by reason of such interruption shall be given to the Tetra Tech within two (2) days
after the end of the interruption. Additional work and associated costs resulting from a force majeure event will be
performed in accordance with Article 14 (Changes).

29. INDEPENDENT CONTRACTOR AND STANDARD OF CARE: Subcontractor is, and shall be, at all times,
during the term of this Agreement, an independent contractor, and not an employee or agent of the Client or Tetra Tech.
Services provided by Subcontractor, under this Agreement, shall be performed in a manner consistent with that degree
of care and skill ordinarily exercised by members of the same profession, currently practicing under similar
circumstances, on projects of similar complexity.

30. EVALUATION: The Subcontractor will be evaluated in the areas of quality, cost control and schedule at the
expiration of this Agreement in accordance with TETRA TECH’s ISO Procedures (ISO 9000:20158.4.3(e)). A copy of
the evaluation is available upon request.

31. STANDARD OF CARE [A-E SERVICES]

a. Subcontractor agrees that Subcontractor and its employees shall, in performing Work hereunder,
exercise the degree of skill, care and diligence consistent with the accepted industry standards and perform
Work in accordance with any and all drawings, specifications or requirements provided by Tetra Tech, and that
such Work will be suitable for the purpose intended. Should Subcontractor fail to perform those standards, it
shall (a) without cost to the Client or Tetra Tech, re-perform and correct any substandard Work; and (b)
reimburse Tetra Tech for Tetra Tech’s costs resulting from or arising in connection with breach of such
standard. If Subcontractor fails to replace or correct any such Work after reasonable notice, Tetra Tech may, at
its sole option, cause such Work to be replaced or corrected and all costs and expenses incurred in connection
therewith shall be borne by Subcontractor. Provided, however, that if the deficiency in the Work poses an
immediate health and safety risk to Tetra Tech, Client or others, then Tetra Tech shall have the right to direct
re-performance and correction to substandard Work by the most immediate means available, and reasonable
costs thereof shall be borne by the Subcontractor.

b. Any work corrected as consequence of this Article shall be subject to the requirements of this Article
as provided for the original Work. The rights and remedies of Tetra Tech as provided in this Article and
elsewhere in this SUBCONTRACT shall in no way limit any other rights and remedies Tetra Tech may have
under this SUBCONTRACT or at law or in equity.

32. DEBARMENT AND SUSPENSION: The parties acknowledge that the U.S. Government suspends or debars
Contractors/Entities/Individuals to protect the Government’s interests and prohibits contractors from doing business
with such entities.

a. Subcontractor represents for itself and its principals, Clients, officers, employees, and directors that
none of them is presently suspended or debarred, or otherwise listed in the System for Award Management
(SAM) as ineligible to participate in federally funded programs; Subcontractor shall, for the duration of this
Subcontract, notify Tetra Tech of any pending or effective suspension or debarment.

b. The Subcontractor shall not enter into any lower-tier Subcontract with an entity or individual that is
debarred, suspended, or proposed for debarment. FAR Subpart 9.4 (Procurement Programs) and the
Government-wide Non-procurement Suspension and Debarment Common Rule [68 FR 66533] (Non-
procurement Programs) provide the guidance for using the Excluded Parties List System (EPLS)/System for
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Award Management (SAM) located at http://www.sam.gov/ before entering into a primary tier or lower-tier
transaction.

c. The Subcontractor shall require its lower-tier subcontractors to sign a “Certification Regarding
Debarment, Suspension, and Other Responsibility Matters for Primary Covered Transactions” and, if
applicable, the “Certification Regarding Debarment, Suspension, Ineligibility And Voluntary Exclusion —
Lower-tier Covered Transactions”.

33. ANTI-DRUG TRAFFICKING: The Subcontractor certifies that it is in full compliance with FAR 52.223-6 and
within thirty (30) days after award, Subcontractor shall publish a statement notifying its employees that the unlawful
manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the Subcontractor’s
workplace and specifying the actions that will be taken against employees for violations of such prohibition and
establish an ongoing drug-free awareness program.

34. PROHIBITION AGAINST INVOLVEMENT OR SANCTIONING OF ILLEGAL SEX-TRADE ACTIVITY: The
Subcontractor certifies that it is in full compliance with FAR 52.222-50 and is not connected with, benefiting from, or
engaged in any way with any form of illegal sex trade activity and that it will promptly report to Tetra Tech any
knowledge of such illegal activity. The Subcontractor certifies that it is not engaged in any activity which could be
construed as encouraging, motivating, condoning, or providing incentives for such illegal practices.

35. FOREIGN CORRUPT PRACTICES ACT COMPLIANCE: The parties acknowledge the application and
importance of the United States Foreign Corrupt Practices Act of 1977, as amended (the “Act”), with respect to the
business opportunities sought by Subcontractor / Intermediary for the benefit of TETRA TECH. Each party hereto
desires to rely on full compliance with the Act by the other party, its agents and representatives.

In conformity with the Act, and with each party’s established policies regarding business practices, Tetra Tech, the
Subcontractor / Intermediary and their respective affiliates, officers, directors, agents and employees shall not directly
or indirectly make an offer, payment, promise to pay, or authorize payment, or offer as a gift, promise to give, or
authorize the giving of anything of value (whether in money, property, or services) to any person (whether directly or
indirectly through a family member or any entity in which an employee or family member holds an interest or is
affiliated, or otherwise), private or public, regardless of form for the purpose of influencing an act of decision (including
a decision not to act) of an official of any government or of an employee of any company or inducing such a person to
use his or her influence to affect any such act of decision in order (a) to assist Tetra Tech in obtaining, retaining or
directing any business, (b) to pay for favorable treatment for business secured, (c) to obtain special concessions or for
special concessions already obtained, for or in respect of the business or Tetra Tech, or (d) in violation of any legal
requirement of any governmental or regulatory body or any applicable order thereof. Each party shall hold the other
harmless from and against the consequences of a violation of this paragraph by the acting party.

36. SMALL BUSINESS:

a. In accordance with Federal Acquisition Regulation (FAR) clauses 52.219-8 (Utilization of Small
Business Concerns) and 52.219-9 (Small Business Subcontracting Plan), Subcontractor shall make a "good faith
effort” to meet or to exceed the procuring agency's small business subcontracting goals.

b. Other-Than-Small-Business (OTSB) Subcontractors to Tetra Tech, Inc. (with Subcontracts or
SUBCONTRACT Modifications, that individually are expected to exceed $700,000 (services & supplies) or
$1.5 Million (construction) and that have subcontracting possibilities) must forward to Tetra Tech, with this
signed SUBCONTRACT, or within twenty (20) calendar days after execution, a Small Business Plan (template
available) for Tetra Tech approval. The Subcontractor's failure to deliver an acceptable Small Business Plan
within said twenty (20) days may be deemed a material breach of this SUBCONTRACT and may result in
SUBCONTRACT termination.
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c. Subcontractor agrees to submit to Contractor Individual Subcontracting Reports (ISR's).
Subcontractor is required, on a semi-annual basis for the periods ending 31 March and 30 September, to submit
reports containing information on socioeconomic awards status on subcontracting goals. If Subcontractor has
more than one subcontracting plan with Tetra Tech, a Summary SUBCONTRACT Report (SSR) is required for
the period 01 October through 30 September annually, providing summary totals for all subcontracting plans
combined. The reporting requirements are for the life of the SUBCONTRACT. The ISR and SSR must be
submitted through the Electronic SUBCONTRACT Reporting System (eSRS) at http://www.esrs.gov.

37. AMENDMENT AND NON WAIVER: This Subcontract may be modified only by written Modification or
Amendment signed by authorized representatives of Tetra Tech. No other modification change or amendment shall
have any force or effect. Failure by Tetra Tech in any instance to insist upon observance or performance by the
Subcontractor of all terms, conditions or provisions of this Subcontract shall not be deemed a waiver by Tetra Tech. No
waiver shall be binding upon Tetra Tech unless done pursuant to a formal Change Subcontract or Amendment in
writing, signed by Tetra Tech’s Contractual Representative, and shall then be for the particular instance only. Payment
of any sum by Tetra Tech to Subcontractor with or without the knowledge of any breach shall not be deemed to be a
waiver of any such breach or any other breach, nor shall such payment constitute an acceptance of the Work not in
accordance with this Subcontract nor relieve Subcontractor of its obligations hereunder.

38. CONFIDENTIALITY: All information obtained by Subcontractor hereunder is the exclusive property of the Client.
Subcontractor agrees that all information which is or may be obtained during the performance of the Work under this
Subcontract shall be kept confidential and shall not be used for the benefit of Subcontractor nor divulged to third parties
without the prior written consent of Tetra Tech. This confidentiality obligation shall continue in force and effect during
the term of this Subcontract and for five (5) years thereafter and is applicable to all information except that information
which lawfully becomes a part of the public domain.

39. OWNERSHIP AND REUSE OF DOCUMENTS:

a. All designs, drawings, specifications, notes and other works developed in the performance of this
Subcontract shall become the sole property of the Client and may be used on any other design or construction
without additional compensation and/or consideration to the Subcontractor.

b. The Client shall be considered "person for whom the work was prepared" for the purpose of
authorship in any copyrightable work under Section 201 (B) of Title 17, United States Code. The Subcontractor
agrees not to assert or authorize others to assert any rights nor establish any claim under the design patent or
copyright laws. The Subcontractor, for a period of three (3) years after completion of the project, agrees to
furnish all retained works (works attributed to or produced because of the contract) at the request of Tetra Tech.
Unless otherwise provided in this Subcontract, the Subcontractor shall have the right to retain copies of all
works beyond such period, except in the case of classified designs, drawings, specifications and any other
documents.

c. Unless otherwise provided for in the Agreement, the documents described in (a) above are not to be
used by other than the Subcontractor on other work and, with the exception of the signed Subcontractor set,
additional copies thereof provided to or made by the Subcontractor are to be returned or suitably accounted for
by the Subcontractor upon final completion of the work.

d. All data furnished to the Subcontractor and data developed in connection with the project shall be
considered privileged. Public announcements, including news releases, are to be cleared through Tetra Tech
and the Client prior to release. This prohibition also applies to all firms involved in the project including
subcontractors at any tier. Because of this, subcontractors are required to distribute the contents of this
provision to all of lower-tier subcontractors.
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40. PROBITY: Subcontractor shall strictly ensure that it and its officers, directors, employees, agents, consultants,
suppliers, and subcontractors avoid (a) any actions in violation of (or that might reasonably be considered to be in
violation of U.S. or Cooperating Country Government laws, regulations, rules and policies relating to ethics, integrity
and proper business practices; and (b) any corrupt practice (including without limitation the offering, giving, receiving
or soliciting of anything of value to influence the action of any public official or any officer, employee or director of
Tetra Tech, or fraudulent practice (including without limitation misrepresentation of facts to influence a procurement
action or Contract execution of administration), to the actual or proposed detriment of the Tetra Tech, the U.S.
Government, or the Cooperating Country. If an issue should arise concerning compliance with this Article,
Subcontractor shall immediately provide Tetra Tech with written notice describing the issue, all pertinent facts as
known on the date of the notice, any conclusions reached by the Subcontractor as of that date, and any corrective
actions proposed. Failure to respond aggressively and appropriately to such issues may be treated by Tetra Tech as a
material Contract breach. Subcontractor shall indemnify and hold Tetra Tech harmless for any costs, delays, losses,
damages or other liabilities (including, without limitation, reasonable costs and fees of attorneys and expert consultants
and costs and fees incurred in connection with U.S. Government investigations) incurred by Tetra Tech as a result of
any occurrences covered by this article, or any allegations relating to the purported occurrences of this nature.

41. AUTHORIZED SUBCONTRACT REPRESENTATIVES:

Tetra Tech’s Project Manager identified in an individual Work Order, or a duly authorized representative, will provide
direction to the subcontractor about the specific work to be performed. In the event technical direction is given that will
affect the price, period of performance, or that otherwise is in conflict with the terms and conditions of this
SUBCONTRACT, the Subcontractor shall notify Tetra Tech’s subcontracts representative(s):

Tetra Tech’s Program Manager: David George

Telephone No.: (508) 786-2233

Email: david.george@tetratech.com
Tetra Tech’s Contract Manager: Jackline Scottt

Telephone No.: (508) 786-2202

Email: jackline.scott@tetratech.com

The Subcontractor authorizes the following representatives to act on the behalf of the Subcontractor for this
SUBCONTRACT:

Subcontractor’s Program Manager:
Telephone No.:
Email:

Subcontractor’s Contract Manager:
Telephone No.:
Email:

42. KEY PERSONNEL: If required under a Work Order, Key personnel must be employed with the Subcontractor at
the time of award of the Work Order and shall be maintained, to the maximum extent possible, throughout this
SUBCONTRACT. Should changes be necessary, the Subcontractor shall notify Tetra Tech in writing of the proposed
substitute and their qualifications. Implementation of the changes shall be subject to Tetra Tech approval, and Client
approval if required by the Client Contract.
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43. ASSIGNMENT:

a. The Subcontractor shall not assign this SUBCONTRACT, or any interest herein, or any payment
due or to become due, or any right or claim hereunder without the prior written consent of Tetra Tech. Any
assignment not conforming to this requirement shall be ineffective and void. All claims for monies due or to
become due from Tetra Tech shall be subject to deduction by Tetra Tech for any set-off, recoupment, or
counterclaim that arose before or after such assignment by the Subcontractor. In no event shall a copy of this
SUBCONTRACT or any other related document marked with any security classification or proprietary notice
be furnished to any assignee of any claim arising under this SUBCONTRACT or to any other person or firm
without the prior written consent of Tetra Tech.

44. PRIVITY OF CONTRACT:

a. The contractual relationship for this Agreement is between Tetra Tech and Subcontractor. There is no privity of
contract between Subcontractor and [CLIENT].

b. All communications between Subcontractor and [CLIENT] must be approved in advance by Tetra Tech's Contract
Manager. In no event shall Subcontractor provide cost estimates or work products directly to [CLIENT] or any other
third party.

c. Under no circumstances shall Subcontractor act upon directions given by a representative of [CLIENT] without the
specific written confirmation by the Tetra Tech Contract Manager. All such direction and technical liaison shall take
place through Tetra Tech. Tetra Tech will not be liable for costs of work performed by Subcontractor outside of these
terms. If Subcontractor receives such direction from any representative of [CLIENT], Subcontractor shall notify the
Tetra Tech Contract Manager as soon as possible before taking any action based upon such direction.

45. ENTIRE AGREEMENT:

a. This Subcontract represents the entire Subcontract of the Parties as to the Work rendered hereunder.
All previous or contemporaneous agreements, representations, warranties, promises, and conditions relating to
the subject matter of this Order are hereby superseded, unless specifically added in a written Change
Order/Modification to this Contract.

b. Each party of this Subcontract acknowledges that no representations, inducements, promises or
Subcontracts, orally or otherwise, have been made by any party hereto, or anyone acting on behalf of any party
hereto, which are not embodied herein, and that no other Subcontract, statement, or promise not contained in
this Subcontract shall be valid or binding. Any modification of this Subcontract shall be effective only if it is in
writing, signed, and dated by all parties hereto.

c. This Subcontract consists of this narrative Subcontract comprised of the [xx (xx)] articles set forth
herein, and all Exhibits appended hereto.

d. In the event of a conflict, contradiction, or ambiguity between or among any provisions included in
any document comprising a part of this Subcontract, and such conflict, contradiction, or ambiguity has not
otherwise been waived by the aggrieved party, the following order of precedence shall govern:

(D) Subcontract Narrative Articles
2) Exhibit A — Prime Contract Flow Down Clauses
3) Exhibit B — Statement of Work Order
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e. In the event that any provision set forth herein is later adjudicated and determined to be invalid or
unenforceable as a matter of law or public policy, such provision shall be excised from the Subcontract without
impacting the remaining provisions of the Subcontract.

46. HEADINGS:

The headings within this Subcontract are for convenience only and are not intended to define, limit or affect
construction of the contents of this Subcontract.

47. SEVERABILITY: Should any Article, portion or application therefore of this Subcontract be determined by a court
of competent jurisdiction to be illegal, unenforceable or in conflict with any applicable law, the validity and
enforceability of the remaining Articles, portions or applications thereof, including remaining aspects of an affected
Article, shall not be impaired and, to the extent necessary, Tetra Tech and Subcontractor shall negotiate an equitable
adjustment in the affected Articles of this Subcontract. The Parties’ obligations under [Articles [xx]] will survive the
termination of this Subcontract. The parties acknowledge that this is a negotiated Subcontract, that they have had the
opportunity to have this Subcontract reviewed by their respective legal counsel, and that the terms and conditions of this
Subcontract are not to be construed against any party on the basis of such party’s draftsmanship hereof.

48. OTHER PROVISIONS:

a. This Subcontract has been entered into for the sole benefit of Tetra Tech and Subcontractor. It is not
intended to benefit, or create any rights whatsoever in favor of, or duties to any persons other than Tetra Tech
and Subcontractor.

b. It is the parties’ intent that their respective personnel shall not in any manner be deemed to be
intentional or incidental beneficiaries of this Subcontract.

Executed on this day of , [xxxx], by both parties through their authorized representatives.
TETRA TECH, INC. SUBCONTRACTOR

Signature: Signature

Title: Title:

Date: Date:
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PRIME CONTRACT FLOW DOWN CLAUSES
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SECTION C - DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK

CA1 TASK ORDER TITLE

The title of the contract is “Architect—Engineer Services Il for Dioxin Remediation at Bien Hoa Airbase Area” or “A&E
[I.” The abbreviation is only authorized for internal use and is not the official branding/marking of the Contract.

C.2 INTRODUCTION

The Dioxin Remediation at Bien Hoa Airbase Area Project (“the Project”) is one of the highest priority USG activities in
Vietnam and is aimed at addressing the Agent Orange legacy from the U.S.-Vietham War. The primary purpose of
this work is to overcome the past, build trust, and strengthen bilateral relations. It enables continued security
cooperation between the U.S. and Vietnam and a strong relationship for the achievement of USAID’s other
development objectives. It also contributes to a continued positive impression of the United States.

This contract (A&E Il) will support the Bien Hoa Project through provision of design, construction management
services, and environmental monitoring for Civil Works and Treatment activities, and capacity building of Government
of Vietnam (GVN) counterparts, as described in detail further below. It will also support communications and outreach
related to the Bien Hoa Project and other war legacy activities in order to strengthen bilateral relations and build trust
among the Vietnamese people.

C.3 BACKGROUND

Since normalization of diplomatic relations, the U. S. Government (USG) and GVN have built a strong bilateral
relationship working together to overcome legacies of the U.S.-Vietnam war. One important war legacy is dioxin
contamination in soils and sediments in and around facilities used during the war to store and handle Agent Orange.
Three major dioxin contamination hotspots in Vietnam were identified through studies completed in the 1990s:
Danang, Bien Hoa, and Phu Cat Airports. In 2007, the U.S. Congress began appropriating funds to USAID for dioxin-
remediation activities in Vietnam. USAID and the GVN agreed to use these initial appropriations for dioxin remediation
at Danang Airport.

Danang Dioxin Remediation

The Environmental Remediation of Dioxin Contamination at Danang Airport Project was a 10 year project (2009-2018)
that used both thermal treatment and containment to destroy or isolate dioxin-contaminated soils and sediment from
hotspots at Danang Airport. USAID contractors thermally treated approximately 86,000 cubic meters of soil and
isolated approximately 60,000 cubic meters of sediment in a stockpile with a cover system. USAID conducted a
Performance Evaluation of the Danang Project (https://pdf.usaid.gov/pdf docs/PAO0TDS3.pdf), which informed the
structure and design of the Bien Hoa Airbase Area Project.

Bien Hoa Airbase Project Inception

Studies have found the Bien Hoa Airbase Area to be the largest of the three major dioxin contamination hotspots in
Vietnam (up to 500,000 m3). In 2013, USAID began collaborating with the GVN to prepare an Environmental
Assessment (EA) of Dioxin Contamination at Bien Hoa Airbase. The EA was prepared in compliance with the
requirements of Title 22 of the U.S. Code of Federal Regulations (CFR), Part 216. The 2016 EA is the primary
resource documenting characterization of dioxin contamination on and around Bien Hoa Airbase
(https://www.usaid.gov/vietnam/documents/environmental-assessment-dioxin-contamination-bien-hoa-airbase) to
date.

The EA estimates the volume of dioxin-contaminated soils and sediments between 408,500 (baseline estimated
volume) to 495,300 cubic meters (m3) (with contingency). The majority, approximately 95%, of the soil and sediment
is located on the airbase. The remaining 5% of contaminated soil and sediment is located off of the airbase. Since the
EA was issued, the GVN has identified approximately 5,000 cubic meters of contaminated soil beyond that identified
in the EA.
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On January 23, 2018, USAID signed a Memorandum of Intent (MOI) with the GVN Ministry of National Defence
(MND)’s Military Science Department (MSD) that confirmed “...their mutual desire to cooperate on efforts to remediate
dioxin contamination at the Bien Hoa Airbase area, Vietham.” The MOI describes roles, collaboration mechanisms, as
well as the intentions of each participant during implementation. Subsequently, USAID signed a Limited Scope Grant
Agreement (LSGA) for the Project with the MND’s Air Defense-Air Force Command (ADAFC) on May 11, 2018
specifying the Project purpose, USAID financial contribution, and Project completion date. The LSGA expires on
September 30, 2027. It is a living document that is modified from time to time, as needed.

Bien Hoa Masterplan

In November 2018, USAID signed a contract for A&E Services (A&E I) to provide Masterplan development, civil works
design, and construction oversight services. The Masterplan for the Dioxin Remediation at Bien Hoa Airbase Area
Project was finalized in October 2020 and presents a comprehensive ten-year plan to remediate dioxin at the Bien
Hoa Airbase area. The electronic version of the Masterplan is published on USAID’s Development Experience
Clearinghouse at https://pdf.usaid.gov/pdf docs/PAOOXF4J.pdf. The Masterplan divides Project activities into two five-
year phases. Project Phase | activities include:

e USAID A&E | Bien Hoa Contractor (A&E 1) (awarded, estimated completion June 2023)

e USAID First Interim Measures for Dioxin Remediation at Bien Hoa Airbase Area (IM1) (awarded, estimated
completion June 2023)

e USAID Second Interim Measures for Dioxin Remediation at Bien Hoa Airbase Area (IM2) (awarded, estimated
completion June 2023)

e USAID Treatment — Phase 1 for Dioxin Remediation at Bien Hoa Airbase Area (Treatment - Phase |) (awarded,
estimated completion December 2027)

e USAID Civil Works - Phase 1 for Dioxin Remediation at Bien Hoa Airbase Area (Civil Works — Phase ) (awarded,
estimated completion September 2026)

Copies of relevant documents will be provided to the A&E Il Bien Hoa Contractor (The “A&E Il Contractor”) upon
award.

Key Vietnamese Project Stakeholders (GVN)

On May 24, 2017, the GVN created Steering Committee 701 or the “National Steering Committee on the Settlement of
Post-war Unexploded Ordnance and Toxic Chemical Consequences.” The Prime Minister designated the MND as the
lead agency to partner with USAID for Bien Hoa Project design and implementation. MND assigned the Air Defense—
Air Force Command (ADAFC) as the Project owner to coordinate day-to-day Project implementation with USAID.

The Ministry of Natural Resources and the Environment (MONRE) is the lead environmental regulatory agency in
Vietnam and coordinates with the provincial-level Departments of Natural Resources and the Environment (DONRES)
as necessary. Dong Nai DONRE has environmental regulatory oversight authority in Dong Nai province.

C4 OBJECTIVES

The objective of this Task Order is to provide professional A&E and other relevant technical services to
USAID/Vietnam to:

Implement the Project Masterplan.

Build USAID-GVN working relationships in Project implementation.

Increase GVN and local environmental remediation capacity.

Support communication and outreach for the Project and other USAID War Legacy activities.

C.5 STATEMENT OF WORK

The A&E Il Contractor will provide design, construction management, environmental monitoring, and other cross-
cutting services required to implement the remediation approach(es) in the approved Project Masterplan. Throughout
implementation, the Contractor must work closely with USAID and representatives of the GVN. The A&E Il Contractor
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will serve as USAID'’s strategic and technical advisor and provide oversight of the Project throughout the period of
performance.

USAID has already awarded a number of contracts under the Project, as mentioned in the Background section above.
The Contractor’s services will primarily be focused on the Civil Works - Phase | and Treatment - Phase | contracts.
The Contractor may support the final months of IM 1 and IM 2 contracts if their performance periods are extended.
Depending on the A&E Il procurement timeline, there might be an opportunity for a handover period with the A&E |
contractor.

If authorized by the CO, the Contractor will provide planning, design, and procurement support for Phase Il activities
as described under task C.5.5 Support for Bien Hoa Phase Il Activities.

The A&E Il Contractor must implement all work in a manner that maximizes the overall benefit and minimizes any
conflicts with or between the various Project activities. The A&E Il Contractor must coordinate its work as a whole and
in an efficient and cost-effective manner to avoid duplication of effort.

C.5.1. Review and Update A&E | Documents

In addition to the Project Masterplan, there are a number of other documents prepared under the A&E | Contract to
guide, inform, and monitor project implementation. Upon award, the A&E Il Contractor will be provided the documents
described below and must review and recommend any updates necessary to address critical gaps and risks, or to
improve or streamline implementation under the Project. In some cases, as specifically noted below, documents have
been approved by GVN and/or incorporated into the Civil Works and Treatment - Phase | contracts. In these cases,
the Contractor will need to provide clear justification for changes as well as potential implications on existing activities.
The A&E Il Contractor will coordinate and negotiate changes with GVN and contractors, on behalf of USAID, as
follows:

A. Site Conceptual Model The Project Site Conceptual Model tool was developed as part of the Masterplan to
understand how dioxin (and other considerations) have changed over time and will continue to do so in the future.
The A&E Il Contractor must review the sufficiency of the Site Conceptual Model and update it based on identified
gaps. The A&E Il Contractor must draft a technical memo to summarize their review of the Site Conceptual Model,
including any gaps identified and proposed data collection and evaluation activities necessary to fill those gaps. If
directed by the COR, the A&E Il Contractor will also update the Site Conceptual Model based on the findings
included in the technical memo.

B. Stormwater Pollution Prevention Plan The A&E Il Contractor must review the site-wide Stormwater Pollution
Prevention Plan (SWPPP) to ensure that it is in conformance with the United States Environmental Protection
Agency (USEPA) guidance and applicable industry best management practices. The A&E Il Contractor must
prepare a technical memo to summarize their review and recommend any changes necessary to the SWPPP, and
potential implications for the Civil Works and Treatment Phase | contractors. If directed by the COR, the A&E I
Contractor will update the SWPPP based on recommendations included in the technical memo and coordinate
with GVN for approval.

The SWPPP must identify potential source(s) of stormwater pollution based on the planned construction activities,
must select erosion and sediment control best management practices (BMPs), good housekeeping practices,
inspection, maintenance and recordkeeping measures and training. The SWPPP must address discharges during
and after remedial works until individual construction areas are considered stabilized. The plan must be available
to all Project implementation contractors and other entities working or visiting the site. The plan and any updates
to the plan must be approved by the COR.

C. Site Wide Health and Safety Plan The A&E Il Contractor must review the site-wide Health & Safety Plan (HASP)
and ensure it is in compliance with applicable U.S. Occupational Safety and Health Administration (OSHA)
regulations and EM 385-1-1 U.S. Army Corps of Engineers Safety and Health Requirements Manual. The A&E Il
Contractor must prepare a technical memo to summarize their review and recommend any changes necessary to
the HASP, and potential implications for the Civil Works and Treatment Phase | contractors. If directed by the
COR, the A&E Il Contractor will update the HASP based on recommendations included in the technical memo
and coordinate with GVN for approval.

The HASP must include, at a minimum, onsite worker training, and worker protection mitigation measures

6
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identified in the Site Wide Environmental Mitigation and Monitoring Plan (SWEMMP), GVN Environmental Impact
Assessment (EIA), and gender specific requirements identified in USAID’s EA. The HASP must: 1) ensure that
worker protection is adequately considered in advanced planning for onsite remediation activities; 2) identify
means for ensuring that the labor force involved in the remediation work understands the need for protective
measures; and 3) include compliance procedures for ensuring that the health and safety plan is adhered to during
remediation activities. The plan must be available to all Project implementation contractors and other entities
working or visiting the site. The plan and any updates to the plan must be approved by the COR.

D. Site-Wide Waste Management Plan The A&E Il Contractor must review the site-wide Waste Management Plan
and ensure it is in compliance with applicable USEPA guidelines, GVN regulations, and industry best
management practices. The A&E Il Contractor must prepare a technical memo to summarize their review and
recommend any changes necessary to the site-wide Waste Management Plan, and potential implications for the
Civil Works and Treatment Phase | contractors. If directed by the COR, the A&E 1l Contractor will update the site-
wide Waste Management Plan based on recommendations included in the technical memo and coordinate with
GVN for approval. The plan must be available to all Project implementation contractors and other entities working
or visiting the site. The plan and any updates to the plan must be approved by the COR.

C.5.2. Develop Project Management and Monitoring Plans

The A&E Il Contractor will need to develop management and monitoring plans to reflect their proposed approach.
While the current plans prepared by A&E | will be available for review, the plans below should reflect the A&E I
Contractor’s methodology. The A&E Il Contractor is responsible for obtaining plan approval from relevant GVN
ministries and USAID environmental authorities, as required.

A. Site Wide EMMP The A&E Il Contractor must review and update the existing site-wide Environmental Mitigation
and Monitoring Plan (SWEMMP). At a minimum, the SWEMMP must cover elements identified in the 2016 EA to
mitigate environmental impacts associated with remedial construction. The SWEMMP must be coordinated and
consistent with specifications and design standards incorporated in the Civil Works and Treatment - Phase |
contracts and the SWPPP and Site-wide Waste Management Plan described in C.5.1.B and C.5.1.D, respectively.

The EMMP must detail site-wide mitigation and monitoring elements to minimize the potential for environmental
impacts during remedial works. The A&E Il Contractor must review the EMMP annually in response to monitoring
evaluation results and preparation of detailed designs, as applicable. The A&E Contractor must recommend
updates to the SWEMMP and review those recommendations with USAID as part of quarterly technical meetings.
The A&E Il Contractor must prepare an addendum to the SWEMMP to incorporate agreed-upon updates.

B. Risk Management Plan The A&E Il Contractor must review previous risk assessments and the risk management
plan included in the Project Masterplan and prepare their own risk management plan that identifies Project
uncertainties, the risk those uncertainties present, and how those risks will be monitored and managed during the
period of performance. The risk management plan must describe the processes to monitor Project progress such
that the least number of deviations or surprises that hinder progress occur, and deviations that facilitate project
progress are leveraged to beneficial effect. The plan must include but not necessarily be limited to:

a. List of risk categories, (e.g., technical, construction, external, organizational, management), possible risk
sources within those categories, (e.g., soil quantities, weather, approvals, funding, resource limitations) and
current identified risks.

b. Impact and probability matrix.

c. Risk reduction and action plan with reference to EMMP mitigation measures, and project control measures,
as appropriate.

d. Contingency plan.

e. Risk thresholds and metrics.

C. Sampling and Analysis Plan (SAP/QAPP) The A&E Il Contractor must review and update the Site-wide
Sampling and Analysis plan (SAP) and Quality Assurance Project Plan (QAPP) prepared by A&E | Contractor,
towards developing their own SAP/QAPP for the period of performance in accordance with USEPA’s most current
and relevant guidance, and other ARARs as appropriate. The SAP/QAPP must include, but is not limited to the
following:

a. Introduction and Purpose
b. Data Quality Objectives
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c. Sampling Program (Rationale and Collection Procedures)

i. Sample nomenclature, handling, management and control
i. Quality Control Samples

iii. Equipment/Instrument Maintenance and Calibration

iv. Sampling procedures and standard operating procedures (SOPs),
v. Field Documentation

vi. Decontamination and Waste Management Procedures
Laboratory Analysis and Requirements

Assessment and Oversight

Non-conformance and Corrective Action

Data Review and Validation

Reporting

Records Management

~se oo

The SAP/QAPP must identify site-wide monitoring locations and media and include adequate information on
environmental baseline levels prior to remediation in new areas, to make meaningful comparisons to data
collected during implementation. The SAP/QAPP must provide the procedures to be followed for operational
monitoring.

Chemical analyses must be conducted by certified analytical laboratories. Refer to the SAP/QAPP for further
information.

Data Management Plan The Project is anticipated to generate significant data, including analytical, technical, and
administrative. The A&E Il Contractor must coordinate with the A&E | Contractor to obtain all data previously
collected including but not limited to GIS information of each decision unit, designs and surveys in CAD formats
and must develop and implement their own data management plan to store, track, and retrieve Project specific
data and information. The plan must include use of electronic systems as primary means of maintaining project
data and documentation. The electronic system must be based on non-proprietary software. During project
execution, the data management system must be accessible to the COR and CO at all times and to other USAID
personnel as approved by the CO.

The Data Management Plan must include the processes and procedures for storing data and must be consistent
with the SAP/QAPP. The plan must outline document naming and numbering conventions and must include
change management documentation.

C.5.3. Construction Management (Civil Works and Treatment - Phase |)

The A&E Il Contractor must provide construction management services, quality assurance, inspection and oversight
during implementation of all Project remediation activities funded by USAID during the period of performance. The
Civil Works - Phase | and Treatment - Phase | activities are expected to be the primary focus of these services.
However, USAID may request construction management services for other War Legacy related activities that arise
during the period of performance through task C.5.8 Program Support Requirements for Other USAID War Legacy
Activities. The services under this task include:

A.

Construction Quality Assurance (CQA) Plan The A&E Il Contractor must develop and implement a CQA plan
for all Project remediation activities funded by USAID during the period of performance. The CQA plan must
include:

a. List of necessary personnel, and any subcontractor qualifications, including qualifications of an independent
QA official who possesses the training and experience necessary to fulfill their identified responsibilities.

b. Responsibilities and authorities of key project personnel, contractors, and representatives of organizations
involved in the construction management and oversight.

c. Description of inspection activities, including a description of the type and frequency of tests and
observations used to monitor and verify compliance with design requirements, customary construction
practices, and safety codes, etc.

d. Description of construction monitoring requirements, objectives, and sampling requirements.

e. Documentation requirements for reporting construction QA activities, including daily summary reports,
inspection data sheets, and filing system organization.

8
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Procedures, work instructions and drawings as guidance to perform activities and processes consistently.
Documented process by which the specified quality requirements for materials and workmanship are met.
Record control procedures to ensure the maintenance of all records and files for the inspection and testing of
all materials and equipment as well as all the daily inspection records of the construction activities related to
the project.

Document control procedures to ensure that documents, including changes, are: (1) reviewed for adequacy,
(2) approved for release by authorized personnel, and (3) distributed for use where the prescribed activity is
performed.

Process control procedures including approved material sources, quality workmanship standards, quality
control requirements, acceptance criteria and inspection and testing to control construction processes that
affect the specified materials and workmanship quality.

Description of control of non-conforming work and materials procedures to identify, segregate, and track
nonconforming work and materials until a resolution is made, to prevent their inadvertent use or installation.
Control of inspection, measuring, and testing equipment procedures ensuring that inspection, measuring,
and testing equipment used for contract acceptance are properly identified, controlled, and calibrated by
qualified technicians at specific frequencies to maintain accuracy within required tolerances.

Project materials certification process; more specifically, process of certifying that the results of tests
performed on acceptance samples indicate the materials incorporated in the construction work and the
construction operations controlled by sampling and testing were in conformity with the authorized plans and
specifications.

B. Construction Management and Oversight Activities Construction management and oversight are critically
important to ensure that the Implementing Contractors carry out the work according to the final designs,
specifications, and other project plans, that the environment is not negatively affected, and that any unexpected
changes are properly documented, analyzed and channeled for approval by USAID. Local construction practices
may not align with U.S. or internationally acceptable standards, so training and capacity building may be
necessary for local construction contractors to properly adhere to drawings and specifications.

At a minimum, the A&E Il Contractor must provide the following services during implementation of remedial
activities:

Review Implementing Contractor deliverables including, but not limited to, Mobilization Plans, Construction
Quality Control Plans, SAP and Quality Control Project Plans (QCPPs), Waste Management Plans, HASPs,
EMMPs, and Demobilization Plans.

Provide day-to-day management and oversight of Implementation Contractor(s) as USAID’s
Engineer/Construction Manager on site.

Organize and lead weekly field construction meetings. The agenda of the weekly construction meetings must
include resolving in a timely manner all issues that arise from execution of the work including but not limited to
matters of quality, quantity, schedule, personnel, and payment.

Participate in weekly program status meetings with USAID. The A&E Il Contractor must prepare a standing
agenda. Agenda topics must include, but not be limited to: status reports for on-going activities, health and
safety updates, and environmental monitoring and compliance. The A&E Contractor must maintain an action
item list, identifying the issue/action, responsible person, date action identified; date resolved and/or
scheduled to be resolved.

Keep comprehensive project records consistent with the data management plan prepared under C.5.2.D.
The A&E Contractor must maintain a record, log, and/or file in electronic format that will become the property
of USAID upon completion of work or termination of this Contract. At a minimum, the following items/records
must be obtained, accounted for, and maintained:

i. Meeting minutes

i. Correspondence

iii. Drawings and any modifications

iv. Change orders

v.  Submittal logs

vi. Request for Information (RFI) logs

vii. Submittal samples and reports

viii. Operation and maintenance instructions

ix. Daily inspection records
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x.  Marked-up sets of field prints showing as-built conditions as work sections are completed

xi.  Pictorial progress report of work being performed. Photos must be taken at intervals sufficient to
document work progress. Each photo must be identified as to project, location, activity/subject matter,
date, time and photographer.

Monitor adherence to SAP/QAPP, the site-wide HASP, blood dioxin serum monitoring, the SWEMMP, and
activity level EMMPs.

Review construction schedules submitted by the Implementing Contractors to ensure that they comply with
contractual requirements.

Monitor construction schedule to ensure compliance with construction contracts and recommend remedies if
deviations affect performance period, milestones, scope, or cost.

Inspect and verify locations, dimensions, and orientations of structures and excavations.

Conduct confirmation sampling in excavations and effluent sampling (as necessary dependent on the
recommended remediation alternative), and other activities identified in the site-wide SAP.

Prepare and submit technical and project memoranda in response to RFls or other questions to USAID as
necessary.

Review and advise the CO on any proposed schedule of values submitted by Implementing Contractors.

. Review Implementing Contractors’ payment invoices and recommend actions.

Review shop drawings and submittals provided by the Implementing Contractors.

Assess any proposed changes to drawings and specifications and provide technical recommendations.
Monitor and document activities in support of the Project conducted by GVN or other, non-USG entities.
Monitor and inspect construction activities and advise USAID on quality control issues and quality assurance
challenges, such as non-compliance with standards, or potential problems that could affect schedule, scope,
cost, or safety.

Advise USAID of actual or potential problems (technical, legal, political, or otherwise) and Implementing
Contractor actions that may adversely impact project implementation or increase risks to USAID.

Conduct inspections of Implementing Contractors’ work product and prepare memoranda of recommendation
of final acceptance to USAID within 3 business days of the inspection. Each memorandum must include an
unequivocal “yes” or “no” on whether the Implementing Contractor followed the work requirements.

Review and advise the COR on Implementing Contractors’ operation and maintenance (O&M) manuals, and
other technical documents as requested by the COR.

Review as-built drawings as well as any other documentation required in the construction contracts to ensure
they are submitted properly.

Monitor, report, and take the necessary measures to assure proper closeout of the construction contracts for
the project.

Promptly review Implementing Contractor claims for extensions of time, payments of extra work, and other
similar matters and provide recommendations to the COR.

Assist with claims and requests for equitable adjustment, such as providing expert testimony.

Play a major role in the review analysis and in making recommendations to USAID in the event of a possible
claim or litigation between the Government and the Implementing Contractors. In the event of litigation or any
alternative process between the said parties for the resolution of claims undertaken or defended by USAID,
provide expert opinion and recommendations to protect USAID interests such as preparing for and serving as
a witness in any public or private hearing or other forum related to projects.

C.5.4. Design Services for Phase | Activities

A. Review Treatment - Phase | Contractor Designs The approved Project Masterplan identified thermal
conductive heating (TCH) as the technology used to treat contaminated soils and sediments. The A&E Il
Contractor must review designs prepared by the Treatment - Phase | Contractor, assess progress and treatment
efficiency, and ensure project coordination between the Civil Works | and Treatment | Contractors.

At a minimum, the A&E Il Contractor must review the following designs to be submitted by the Treatment - Phase
| Contractor at the 30%, 60%, 90% and 100% design stages:

Treated Material Storage Area (TMSA)
Treatment system design, including thermal conductive heating, vapor treatment and wastewater treatment
Site office plan

10
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e Treatment site restoration plan
e Temporary civil works on treatment site, water and power requirements, supplemental fuel, water discharge
to drainage system plan

B. Civil Works - Phase | Dig and Haul Designs (Year 3 and 4) The A&E Il Contractor must prepare detailed
design plans and specifications for Dig and Haul activities under the Civil Works - Phase | contract. Design plans
and specifications must be based on the Compendium included in the Civil Works - Phase | contract, and must be
sufficient enough to be issued to the Civil Works Contractor by the COR.

The A&E Il Contractor must conduct site investigations to fill data gaps identified in the Masterplan. Data gaps
may include depth of soil or sediment contamination, engineering properties of soils, chemical characterization of
soils and sediments, depth and impact to groundwater, and treatability studies.

The design package(s) must include the following:

Summary of site investigation results

Engineering design reports

Design and construction drawings for excavation, containment, and/or support features/structures
Construction sequencing

Supporting engineering documents

oo oTw

The A&E Il Contractor must submit design documents to USAID and GVN for review at the 60% and 90% levels
of completeness, including a detailed design report and design drawings. The A&E Il Contractor must address
USAID comments from each design submittal into the subsequent design submittal. Following receipt of USAID
comments, the A&E Il Contractor must discuss the comments with USAID to incorporate the changes. The final
(100%) design will become final upon approval by the COR. The A&E Il Contractor will serve as the design
engineer and engineer of record.

The A&E Il Contractor must establish a design schedule that allows sufficient time for USAID and GVN Review
and Approval of Year 3 Final Designs no later than October 1, 2024 and Year 4 Final Designs no later than
October 1, 2025. It is anticipated that the overall approval process may take approximately three to four months.

C.5.5. Support for Bien Hoa Phase Il Activities

A. Evaluate Treatment | and Research Alternative Soil Treatment Technologies The A&E Il Contractor must
review the approved dioxin treatment approach in the Masterplan and the technology used in the Treatment
Phase | contract and recommend changes to the Treatment - Phase Il activity. In recommending treatment
technologies, the A&E Il Contractor must consider factors such as cost, implementation times, and residual risk
after remediation is complete. The A&E Il Contractor must summarize their recommendations in a technical
memo. The recommended approach must be informed by the following:

a. Phase Il excavation and treatment volumes based on section 5 of the Project Masterplan.

b. Technology evaluation considerations described in section 8.4 of the EA.

c. GVN’s interest in remedial technologies better-suited for knowledge transfer and capacity building post-
project completion.

d. Treatment Phase | performance and cost

e. Equipment and facilities to be handed over by the Treatment Phase | contractor.

In its evaluation of treatment technologies, the A&E Il Contractor must include the following evaluation criteria:

Ability to meet clean-up criteria.

Operational sustainability (i.e., minimize hazardous byproducts generated by the process)
Ability to operate year-round

Scalability and portability

Cost, including the use of proprietary technologies, if applicable.

11
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B. Update Project Masterplan Schedule and Cost Estimates The A&E Il Contractor must update the remediation
work phases, activities, schedule and estimates of probable cost, constituting the remedial approach to Project
completion. The A&E Il Contractor must incorporate green remediation practices in the approach.

The remediation approach must be organized in work phases that are further described by a work breakdown
structure (WBS) that identifies and sequences individual work activities. The WBS and work activities must
include all related activities implemented by the A&E Il Contractor and others under the Project such as
unexploded ordnance (UXO) clearance, to be implemented by GVN.

The A&E Il Contractor must update the baseline project schedule and estimated capital costs included in section
6 of the Project Masterplan based on progress and costs to date. The final schedule and probable cost must be
approved by the CO.

C. Design Services for Phase Il Activities The A&E Il Contractor must plan and design packages for Phase I
activities to achieve the final goals established in the Masterplan. Planning will address the accomplishments in
Phase | and develop a pathway to completing the goals of treating all high-concentration contaminated soil in the
project site, and environmentally containing the remaining low-concentration soil. Planning and design will also
address the end goal of landscaping the soil decision units, containment areas, and treatment sites, including the
Pre-Treatment Storage Area and Treated Material Storage Area and returning the Project site to the owner in an
acceptable state.

For treatment activities under Phase I, the A&E Il Contractor must prepare a Preliminary Design, corresponding
to an approximate 30% level of completeness. It must include drawings showing the layout, location, and
construction schedules, and as applicable, a listing of equipment, components, a process flow diagram,
preliminary mass and energy balance, a listing of documents that will be prepared, and when those documents
will be prepared. The preliminary design also must include calculations that are the basis for the type and amount
of utilities required and sizing of key remediation components.

For non-treatment activities under Phase I, the A&E Il Contractor must prepare detailed design plans and
specifications in accordance with C.5.4.B (Civil Works Phase | Dig and Haul) above. Design plans and
specifications must be based on standards developed as part of Phase | and updated as required based on the
remaining Phase Il scope and any lessons learned during implementation of Phase I. The design plans and
specifications must be sufficient enough to be issued as part of a procurement package as approved by the CO.

D. Procurement Support Services The A&E Il Contractor must prepare draft Statements of Work and cost
estimates for Civil Works - Phase I, Treatment - Phase Il and other identified Project activities in accordance with
appropriate USAID and other USG procurement laws and regulations, at the direction of the CO or COR as
delegated. Work activities include but are not limited to:

Develop draft Statements of Work.

Prepare Engineer’s estimate of probable cost for each implementing mechanism.

Facilitate and participate in the solicitation site walks and any solicitation related conferences.
Serve on a Technical Evaluation Committee (at the discretion of the CO).

C.5.6. Coordination, Communication, and Outreach
The A&E Il Contractor must prepare a Communication and Outreach Plan covering the following tasks:

A. Coordination with the GVN The A&E Il Contractor must coordinate with the GVN to obtain necessary approvals
for Project activities and designs, as required under Decree 38 and other applicable regulations. The GVN will
also be responsible for clearing work areas for UXO and munitions and explosives of concern (MEC), and for the
relocation of residents required to implement on- and off-base remedial actions. The A&E Il Contractor, at the
direction of the COR, must coordinate with relevant GVN entities and other stakeholders on issues related to the
Task Order services, which may include providing additional technical inputs, arranging and conducting meetings
to share information, resolve issues, seek input or approval, etc.

12
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B. Project Workshops and Meetings The A&E Contractor must organize and lead technical workshops and
meetings with project stakeholders as required to discuss and obtain concurrence on design and construction in
support of Project completion. At a minimum, the A&E 1l Contractor must schedule and lead quarterly technical
review meetings with USAID and GVN to review the status of the project, discuss issues/concerns, and facilitate
project and activity approvals. In addition, the A&E Il Contractor must attend at least weekly meetings with
DONRE and the GVN’s A&E Contractor(s). Meetings will be held in Bien Hoa and/or Hanoi.

C. Stakeholder Engagement The A&E Il Contractor must support Dong Nai local authorities and other Project
stakeholders to prepare and implement an outreach plan to inform local community members and other
stakeholders of the risks associated with dioxin, the most likely dioxin exposure pathways, measures to be taken
to minimize such exposures, and gender specific information on Project implementation plans, progress, and
successes. The A&E Il Contractor must prepare and deliver presentations on project progress to a diversity of
USG, GVN, and third-party stakeholders.

D. Communication The Bien Hoa Project has many stakeholders. To facilitate project communication and prevent
miscommunication, the A&E Il Contractor must have a clear Project communication strategy. The plan must
further identify communication methods, protocols, roles, and responsibilities, based on the targeted population
and addressing gender specific issues and concerns. The communication plan must be consistent with other
plans developed under the contract.

In addition to communication specific to the Bien Hoa Project, USAID will also require the A&E Il Contractor to
support broader War Legacy communication and outreach efforts that cover other USG war legacy activities in
Vietnam. The A&E Il Contractor must provide communication and outreach support to USAID/Vietnam with the
objective of communicating successes and results in war legacy reconciliation and identifying related human
interest stories for the USG and for local or international media. This support could include development of
museum exhibits and films featuring Bien Hoa and other war legacy projects, preparing and producing outreach
materials such as success stories, articles, infographics, presentations, data visualization, as well as photo and
video documentation across activities and stakeholders.

The A&E Il Contractor may also be requested to organize and conduct site visits with delegations from the U.S.
Government, GVN and other partners to highlight project results and successes.

C.5.7. GVN Capacity Development

Under the Danang Project and the Bien Hoa A&E | Activity, USAID funded capacity building efforts to increase the
knowledge of GVN officials in environmental assessment and selection of remediation alternatives. The A&E Il
Contractor must build on that effort by mentoring appropriate individuals during this Activity and providing other
training and capacity building as needed. In addition to mentoring GVN officials, support may also be provided to GVN
contractors and other local entities to build local environmental remediation capacity and advance Project objectives.
The aim of these efforts is to prepare key GVN stakeholders to implement future dioxin remediation activities without
external support. Specific mentoring activities may include the following topics:

e Site assessment and risk analysis.

e Proper culture of environmental and construction health and safety.

¢ Facilitation of remediation related decision making by GVN stakeholder groups.

e Negotiation of post-remediation land use governance and implementation of land use controls including sustained
maintenance of these controls, especially maintenance of permanent features/structures constructed under the
Bien Hoa Project, such as containment areas.

e Community outreach and coordination, especially for remedial actions conducted in civilian areas.

e Quality assurance and oversight of remediation activities.

In order to identify and plan capacity building activities and get buy-in from GVN, the A&E Il Contractor must host an
initial needs assessment workshop to identify gaps and areas of interest. The A&E Il Contractor must prepare a
Capacity Development Plan to summarize the results of the workshop and the Contractor’'s own assessment of GVN
and other stakeholder capacity, and must propose mentoring, training, and other activities to address identified gaps.
At a minimum, the A&E Il Contractor must propose the following activities:
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e Onsite mentoring to GVN stakeholders. The A&E Il Contractor must provide participating stakeholders appropriate
educational materials (manuals and handouts) for each mentoring session. The A&E Il Contractor must support
all related costs including but not limited to travel, per diem, and accommodation, but may not provide salary
supplements or other than economy class transportation.

e Study tour for GVN stakeholders to the United States. The objective of a study tour is to familiarize GVN officials
with key aspects of the remediation implementation. The A&E Contractor Il must support all travel-related costs,
such as travel, per diem, and accommodation, but may not provide salary supplements or other than economy
class transportation. In the event of travel restrictions, A&E Il Contractor should develop a remote access study
tour that accomplishes the same objectives.

In addition to carrying out the activities identified in the Capacity Development Plan, the A&E Il Contractor shall
evaluate other remediation projects being carried out by GVN to assess their performance and effectiveness and
make recommendations.

C.5.8 Program Support Requirements for Other USAID War Legacy Activities

In addition to A&E Services specific to the Bien Hoa Project, USAID may also require the A&E Il Contractor to support
other USAID War Legacy activities in Vietham as authorized by the CO. A number of activities are still in the planning
stage, therefore the requirements may change. However, the following are examples of support that may be
requested under this task:

e Design reviews, monitoring visits, and advisory services for activities that support accessibility improvements at
up to 200 homes and other public locations.

e Construction oversight for upgrades at the War Remnants Museum in Ho Chi Minh City to support a new
exhibition.

C.5.9 Cross-Cutting Requirements

A. Monitoring, Evaluation, and Learning (MEL) The A&E Il Contractor must prepare an Activity Monitoring,
Evaluation, and Learning (AMEL) Plan in conformance with ADS 201. Further, the AMEL Plan must describe how
the A&E Il Contractor will collect, organize, analyze, and apply learning gained from monitoring and evaluation
data and other sources. The AMEL Plan must be consistent with the Project MEL Plan, which USAID will provide
to the A&E 1l Contractor upon award. The AMEL Plan should also specifically describe how the A&E Il Contractor
plans to identify and apply lessons learned from Danang and Bien Hoa Phase | activities in Phase Il planning and
design. The AMEL Plan must include the following sections:

Introduction — States the purpose of the plan and provides an overview of the logic model.

Monitoring — Describes how the A&E Il Contractor will monitor both performance and the program context.
Performance monitoring tracks progress toward planned results defined in the logic model. Context
monitoring tracks the assumptions defined in the logic model. Selected indicators must be described with
baseline assumptions. This section will include an indicator tracking table. In addition to tracking indicators
related to this Scope of Work, the A&E Il Contractor will also track and report on Project indicators, including
those in the Project Masterplan, related to soil remediation by the Implementing Contractors.

e Evaluation — Describes the anticipated data evaluation. Evaluation must be designed to ensure
accountability of the work activities in meeting the contract objectives and to improve Project outcomes, by
providing data the A&E Il Contractor can learn from and act on during implementation. The A&E Il Contractor
must evaluate monitoring data on a regular basis, not less than annually.

e Learning — Describes how the A&E Il Contractor will work with stakeholders to learn from the work activities
and act on that learning. The A&E Il Contractor will include lessons learned workshops at milestone points
in the project.

e Roles and Responsibilities — This section must identify the organization and individual within the organization
responsible for implementation of activities described in the AMEL Plan.

B. Climate Risk Management Climate risk management (CRM) is required for all USAID-supported activities with
limited exceptions. Climate risk is the potential for negative consequences on activity objectives and/or outcomes
due to changing climatic conditions. The focus of climate risk management at USAID is on the risk to USAID
development programming. The CRM process may also identify potential development opportunities associated
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with current and expected climatic and meteorological changes, including chances to achieve additional
development objectives (including increasing climate resilience and reducing greenhouse gas emissions).

Climate risks can be manifested through potentially severe adverse consequences for development programs
resulting from the interaction of climate-related hazards with the vulnerability of societies and systems. A climate
risk may arise when an activity element, target, or beneficiary is exposed to a climate hazard such as higher
temperatures, flooding or drought. The level of risk increases both as the severity and probability of negative
impact increases. Per USAID internal guidance, construction activities are considered to have high climate risks.
As such, engineering analyses preceding design activities must include consideration of climate change and its
potential impacts on the location (siting), as well as the functionality and sustainability of resulting infrastructure
and infrastructure services. Such analyses must include identification of relevant data sets and gaps, a review of
local building standards and codes for adequacy, and a determination of safety factors or other measures of
uncertainty that will be taken into consideration throughout the design process.

The Contractor must identify any opportunities and recommended changes that could be incorporated in the
Project Masterplan and implementation approach to support USAID’s efforts to build climate resilience and move
towards “low carbon” economic growth in developing countries, including measures that reduce CO2 emissions
and increase the energy efficiency of the planned interventions. Infrastructure design and construction should
promote the use of clean technology and expansion of green practices when appropriate.

The A&E Il Contractor must review, evaluate, and update the climate risk screening included in the Initial
Environmental Examination (Asia 19-052 or any subsequent amendments) during work plan preparation and
annual review.

C. Gender Equality and Social Inclusion (GESI) An implementation process that is inclusive of women, people
with disabilities, and other marginalized groups is critical to achieving broad impact. The A&E Il Contractor must
ensure that inclusive development is integrated in contract activities, where applicable, to ensure progress toward
equality for women, people with disabilities, and vulnerable households and marginalized groups. The A&E I
Contractor must also ensure that women, youth, vulnerable and marginalized groups are meaningfully engaged
and equally represented in decision making, such as community assessments, as well as capacity development
interventions.

During construction, the A&E Il Contractor must ensure gender equity and equality at the worksite. Attention to
gender issues at this stage is still critical, particularly in regard to sexual harassment at worksites. Appropriate
remedial action needs to be taken if such incidents occur. It may be advisable to include sexual harassment
prevention training as part of the project. Barriers to a safe and inclusive worksite could include strict working
hours not flexible for single mothers, inappropriate PPE, insufficient lighting, poor toilet facilities, etc.

The A&E Il Contractor must review the gender analysis conducted as part of the 2016 Environmental Assessment
and ensure that key findings from the analysis are incorporated into Project activities. At a minimum, the A&E I
Contractor must:

e Conduct training and require use of international standard PPE for all staff. PPE required should be designed
and sized appropriately for women as well as for the tropical climate. Feedback should be obtained from staff
regarding the appropriateness of the PPE to ensure that they would wear the equipment and that the
equipment itself is not resulting in other risks. Training should address the importance of, and proper use of,
PPE.

e Clearly communicate the potential dioxin pathway and preventative measures for reducing risk of dioxin
contamination in male and female workers to the construction companies undertaking the remediation
activities. Heightened impacts for women of childbearing age need to be communicated to all workers and it
should be required that all workers assist in ensuring women of childbearing age are aware of the serious
risk from certain activities and provided with comparable, safe activities for their employment.

e Support the Project owner (ADAFC) and local authorities to engage community leaders and key community
groups to determine the best ways to minimize risk to the local communities. Ensure that women and
women’s groups are included in the discussions and their particular concerns are heard and addressed.

D. Sustainable Construction focuses more on the built environment and surrounding ecosystems, during the
design phase, construction phase and during the operational life cycle of the infrastructure. The A&E Il Contractor
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will identify ways in which Sustainable Construction approaches can be used to improve both technical
performance and appropriateness of USAID funded infrastructure.

Technical performance includes interventions to improve energy efficiency, water consumption, and materials
consumption. Appropriateness is how the project aligns with community goals and how the project supports
responsible development that integrates with existing systems from a social, environmental, cultural, and
economic perspective. Developing local ownership is an important part of community engagement.

Conflict sensitivity and do no harm: Ensure that project activities are maximizing positive and constructive
dynamics in the context and communities in which they operate, and not exacerbating negative or destructive
dynamics. A conflict sensitive approach reflects understanding of the context in which the project will operate, the
interaction between the proposed intervention and that context, and innovative thinking to avoid negative impacts
and maximize positive ones.

[END OF SECTION C]
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SECTION D — PACKAGING AND MARKING

D.1 AIDAR 752.7009 MARKING (JAN 1993)

(a) Itis USAID policy that USAID-financed commaodities and shipping containers, and project construction sites and
other project locations be suitably marked with the “USAID Standard Graphic Identity”. Shipping containers are
also to be marked with the last five digits of the USAID financing document number. As a general rule, marking is
not required for raw materials shipped in bulk (such as coal, grain, etc.), or for semi-finished products which are
not packaged.

(b)  Specific guidance on marking requirements should be obtained prior to procurement of commaodities to be
shipped, and as early as possible for project construction sites and other project locations. This guidance will be
provided through the cognizant technical office indicated on the cover page of this contract, or by the Mission
Director in the Cooperating Country to which commodities are being shipped, or in which the project site is
located.

(c) Authority to waive marking requirements is vested with the Regional Assistant Administrators, and with Mission
Directors.

(d) A copy of any specific marking instructions or waivers from marking requirements is to be sent to the Contracting
Officer; the original should be retained by the Contractor.

D.2 BRANDING IMPLEMENTATION PLAN AND MARKING PLAN

In addition to the marking with the USAID identity, all activities and public communications under this contract must be
marked with the U.S. flag. Specifics of such marking will be outlined in the Marking Plan.

The Contractor must comply with the requirements of the policy directives and required procedures outlined in USAID
Automated Directive System (ADS) 320.3.2 “Branding and Marking in USAID Direct Contracting” at
http://www.usaid.gov/policy/ads/300/320.pdf ; and USAID “Graphic Standards Manual” available at
www.usaid.gov/branding, or any successor branding policy.

The Contractor must follow the approved Branding Implementation and Marking Plan incorporated into this Task Order
as Attachment J.1.

[END OF SECTION D]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, Title,
and Date) in accordance with the clause at FAR “52.252-2, CLAUSES INCORPORATED BY REFERENCE” in Section |
of this contract.

See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.246-5 INSPECTION OF SERVICES—COST REIMBURSEMENT APR 1984
E.2 INSPECTION AND ACCEPTANCE

USAID inspection and acceptance of services, reports and other required deliverables or outputs shall take place at
USAID/Vietnam or at any other location where the services are performed and reports and deliverables or outputs are
produced or submitted. The TOCOR listed in Section G has been delegated authority to inspect and accept all services,
reports and required deliverables or outputs.

[END OF SECTION E]
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SECTION F — DELIVERIES OR PERFORMANCE

The terms and conditions in Section F of the IDIQ apply to this Contract. Specific terms for the Task Order are provided
below.

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, Title,
and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section |
of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.242-15 STOP-WORK ORDER ALTERNATE | AUG 1989
F.2 PERIOD OF PERFORMANCE

The period of performance is five (5) years effective from the date of the USAID Contracting Officer signature on the
cover page of the Task Order, subject to the Contractor’s performance and availability of funds.

F.3 PLACE OF PERFORMANCE
The place of performance under this Task Order is Vietnam.
F.4 PERFORMANCE STANDARDS

(a) The Contractor’s performance will be evaluated based on the completion of specific tasks as outlined in the
Task Order, adherence to the work plan, and reports and deliverables submitted to the TOCOR in accordance with
the performance of services set forth in Section C. The performance evaluation will be conducted jointly by the
TOCOR and the TOCO, and will form the basis of the Contractor's permanent performance record with regard to
this Task Order as required in FAR Part 42.15 and AIDAR 742.15. The Contractor’s performance will be evaluated
annually and at contract completion, in accordance with the Contractor Performance Assessment Reporting System
(CPARS), utilizing at a minimum, the following factors:

Quality

Schedule

Cost Control

Management

Regulatory Compliance

Other Areas (as applicable) (e.g., late or nonpayment to subcontractors, trafficking violations, tax
delinquency, failure to report in accordance with contract terms and conditions, defective cost or pricing
data, terminations, suspension and debarments).

The Contractor must cooperate with and contribute to these reviews and evaluations.

(b) USAID reserves the right to conduct, and the Contractor must expect and be prepared for a management
and/or limited financial audit by USAID at any time to ensure systems (management, administration, finance,
procurement, and program) are in place per the terms and conditions outlined herein. Such audit(s) will focus on
program management and performance, including such factors as cost, timeliness, and accountability; and will
include field and home office records pertaining to operations and program activities. The Contractor must
cooperate with and contribute to a final management and financial review conducted by USAID prior to program
closeout.
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F.5 DELIVERABLES OR OUTPUTS
F.5.1 Reporting Requirements

(a) All reports and deliverables must be in the English language. Reports and deliverables must also be translated to
Vietnamese, as requested by the COR.

(b) The cover page of all deliverables must include the USAID and Project logos prominently displayed (in accordance
with the Branding and Marking plan), the Task Order number, Contractor name, the publication or issuance date of
the document, document title, author name(s), and activity title. Descriptive information is required whether
contractor-furnished products are submitted in paper or electronic form. All materials must include the name,
organization, address, and telephone/fax/internet number of the person submitting the materials.

(c) All reports must be delivered to the TOCOR and TOCO in electronic format unless specified otherwise by the Task
Order or Work Plan. Submission of final deliverables must be both PDF and MS Word (unlocked), and/or Excel
(unlocked).

(d) All reports below have illustrative page numbers. Final page numbers and content of each report will be agreed
upon between the Contractor and the TOCOR. The TOCOR has flexibility in adjusting the due date; however, any
delay over 10 business days must be approved by the TOCO.

(e) The Contractor will promptly notify the TOCO and TOCOR of any problems, delays, or adverse conditions which
materially impair the Contractor's ability to meet the requirements of the Task Order reporting schedule.

(f) Development Experience Clearinghouse Documentation: USAID contractors must coordinate with the designated
TOCOR to submit electronic submissions to the DEC pursuant to AIDAR 752.7005.

(g) In addition to the requirements set forth for submission of reports in Sections C, | and J, and in accordance with
AIDAR clause 752.242-70, PERIODIC PROGRESS REPORTS, the Contractor must submit required deliverables
or outputs to the TOCOR specified in Section G with a copy to the TOCO.

(h) All reporting and data, with the exception of the Annual Work Plan, must be synchronized with the United States
Government (USG) fiscal year. U.S. Government’s quarterly periods are from:

October 1 - December 31;
January 1 - March 31;
April 1 - June 30; and,
July 1 - September 30.

F.5.2 Deliverable Schedule

Deliverables must be submitted to the TOCOR in draft form for comments at the time-frame specified or as directed by
the TOCOR. Unless specified otherwise, the Contractor must re-submit a revised version, incorporating the comments,
for final approval within five business days of receiving the TOCOR’s comments. If a report or deliverable below does
not have a report format or template, the Contractor must coordinate with the TOCOR to agree on a format.

The following reports and deliverables are required under this Task Order:

No Deliverables Date Due Format/Instructions
1 |Annual Work Plan The Year 1 Work Plan must be submitted |Electronic, format to be
no later than 120 days after award. approved by TOCOR

Subsequent Annual Work Plans must be
submitted within 30 days of receipt of the
PM Contractor’'s Annual Work Plan.

2 |Site Conceptual Model Technical No later than 90 days after award Electronic
Memo
3 |Stormwater Pollution Prevention Plan |No later than 90 days after award Electronic

Technical Memo

4 |[Site Wide Health and Safety Plan No later than 90 days after award Electronic
Technical Memo
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No Deliverables Date Due Format/Instructions

5 |Site Wide Waste Management Plan No later than 90 days after award Electronic
Technical Memo

6 |Risk Management Plan No later than 90 days after award Electronic
Sampling and Analysis Plan Quality No later than 90 days after award Electronic
Assurance Project Plan (SAP/QAPP)
Updated Site Wide EMMP (if required) |No later than 90 days after award Electronic
Data Management Plan No later than 90 days after award Electronic

10 |[Outreach and Communication Plan No later than 90 days after award Electronic

11 [Capacity Development Plan No later than 120 days after award Electronic

12 |Activity Monitoring, Evaluation, and No later than 60 days after submission of |Electronic
Learning (AMEL) Plan Year 1 Work Plan

13 [Civil Works — Phase | Dig and Haul No later than October 1, 2024 (Year 3) and|Electronic
Designs for Year 3 and 4 October 1, 2025 (Year 4)

14 [Minutes of any construction, or Project-|No later than 5 business days after the Electronic
related, meetings, including meetings |end of meeting/event
with Government of Vietham
counterparts (e.g., ADAFC, MND,
Office 701, DONRE, GVN’s A&E)

15 [Technical Memo evaluating Treatment |As directed by the TOCOR Electronic
Phase | technology and alternatives

16 |Update Phase Il Schedule and Cost As directed by the TOCOR Electronic
Estimates

17 |Civil Works Phase Il Designs and As directed by the TOCOR Electronic
Specifications

18 |SOW and Cost Estimates for Civil As directed by the TOCOR Electronic
Works Phase Il

19 |SOW and Cost Estimates for As directed by the TOCOR Electronic
Treatment Phase |

20 |Memos or reports regarding any No later than 5 business days after the Electronic
relevant issues for implementation of |decision/milestone/request; or 1 business
the Project, documentation of any day if the decision is critical to the
significant decisions, changes to the  |progress of the Project.
scope of work, or other technical
issues as requested by the TOCOR.

21 [Monthly electronic-format summary No later than 10 business days after the |Electronic
progress report, including photo end of the month subject of the report.
records of relevant construction
progress, and highlighting any
challenges or issues affecting the
Project or Implementing Contractors’
work.

22 |Quarterly Progress Reports No later than 30 days after the end of the |Electronic

quarter.
23 |Quarterly Financial Reports No later than 30 days after the end of the |Electronic

quarter.
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No Deliverables Date Due Format/Instructions
24 |Quarterly Accrual Reports 12th of March, June, September, and Electronic
December of each year
25 |STTA consultant reports, No later than 5 business days after each |Electronic and/or hard
technical briefs, capacity building STTA, or as directed by TOCOR copy, as directed by the
reports, special and external reports TOCOR
26 [Final Inspection and No later than 10 business days after Electronic
Concurrence Reports completion of an infrastructure activity.
27 |Final Report Submitted 30 days prior to completion Electronic

date, and must be approved no later than
30 days after the completion date

1.

Annual Work Plan: The Annual Work Plans must describe the activities and interventions to be carried out during
the coming year, along with corresponding time frames. When significant changes/revisions to the Work Plan are
required, the Contractor must resubmit the modified Annual Work Plan to the TOCOR for approval. All changes
and revisions to the Task Order scope must be approved by the TOCO. The work plan must include, at a minimum:

(a) Proposed outputs/outcomes and expected progress toward achieving results and performance measures tied
to indicators agreed upon in the AMELP;

(b) A schedule, in both visual (such as network diagrams or bar charts) and in narrative form, covering the year’s
proposed activities, including target completion dates;

(c) Information on how activities will be implemented, including a staffing plan and a discussion on the proposed
short-term and long-term technical positions and the expertise, experience, and other capabilities of personnel
identified to provide services under the Task Order;

(d) Detailed budget for implementation, including proposed subcontracts, procurement of non-expendable
properties (NXP), major commodities, if any, with an explanation of the intended use and source and origin or
any restricted goods and commodities, as applicable;

(e) Details of collaboration with other major partners, including the Implementing Contractors, GVN, and other
stakeholders;

(f) Summarize gender and environmental compliance issues, updates, and achievements; and
(g) Provide any updates to the climate risk screening for the Project.

The Year 1 Work Plan may not exceed 15 pages excluding annexes.

Site Conceptual Model Technical Memo: Refer to Section C.5.1.A

Stormwater Pollution Prevention Plan Technical Memo: Refer to Section C.5.1.B

Site Wide Health and Safety Plan Technical Memo: Refer to Section C.5.1.C

Site Wide Waste Management Plan Technical Memo: Refer to Section C.5.1.D

Site Wide EMMP: Refer to Section C.5.2.A

Risk Management Plan: Refer to Section C.5.2.B The A&E Il Contractor must update the Risk Management Plan
as conditions change during implementation and must report on actions and mitigation measures through the
Quarterly Progress Report.

Sampling Analysis Plan/Quality Assurance Project Plan (QAPP): Refer to Section C.5.2.C

Data Management Plan: Refer to Section C.5.2.D

10. Outreach and Communications Plan: Refer to C.5.6
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11. Capacity Development Plan: Refer to C.5.7

12. Activity Monitoring, Evaluation, and Learning Plan: For the purpose of routine and formal monitoring and
evaluation of the Project, the A&E Il Contractor must develop an Activity Monitoring, Evaluation and Learning
(AMEL) Plan, covering the full period of performance.

The AMEL Plan must be developed in accordance with ADS 201.The A&E Il Contractor must work collaboratively
with other activities under the Project to monitor and objectively assess the overall progress and impact of the
Project as a whole, including the outreach and capacity-building interventions outlined in Section C. The AMEL Plan
must describe how the A&E Il Contractor will collect, organize, analyze, report, and apply learning gained from
monitoring and evaluation data and other sources. The A&E Il Contractor must manage and implement a dynamic
monitoring and reporting system for the complete Project to meet the demand for regularly-scheduled and ad-hoc
requests from USAID and GVN for information and reports.

Monitoring and evaluation data must be used to inform management decisions, resource allocation and to assess
where changes to the Activity may be required to ensure that the desired outcomes are achieved. Additionally, the
AMEL plan must reflect a Collaborating, Learning, and Adapting (CLA) approach with systems designed for
continual learning and assessment through periodic use of sectoral and cross-cutting analytic tools, and informal
dialogue-based inquiry and peer learning approaches. This approach will strengthen collaboration, coordination and
knowledge sharing within the Activity and with USAID, other USAID partners and stakeholders. Progress reports
submitted by the A&E Il Contractor must report progress against the approved AMEL Plan.

(a) The AMEL Plan must include a Results Framework that is aligned with the approved USAID/Vietham CDCS
and the Performance Management Plan (PMP), with a clear indication of the project’s contribution to other
relevant Development Objectives. The AMEL Plan must also include the development hypothesis and critical
assumptions; baseline values and targets to show progress over time; a Performance Data Table summarizing
the key performance monitoring information; and Performance Indicator Reference Sheets for each indicator
that include detailed description of performance indicators to be tracked, source, method and schedule of data
collection, known data limitation and planned actions to address the limitations. Baselines must be established
within 90 days of award. The AMEL Plan must include a Performance Management Task Schedule that
includes any special studies, data quality assessments (DQA) and surveys that will be conducted as part of
monitoring and evaluation of the Project. Surveys must meet rigorous scientific standards in all aspects of
sampling, instrumental design and field implementation.

(b) The AMEL Plan must include measurable indicators pertinent to project- and activity-level management,
monitoring and reporting. Relevant CDCS indicators should be taken into account. As appropriate, the
performance indicators should include a list of both output-level and outcome-level indicators across the
hierarchy of results in the project’s Results Framework. Performance indicators include applicable U.S. Foreign
Assistance Framework standard indicators and custom-designed indicators that are specific to the unique
socio-economic context and program environment of Vietnam. The AMEL plan should focus on the higher-level
outcome indicators but should include output indicators as well. The A&E Il Contractor must use effective and
efficient mechanisms to monitor progress and determine success of the activities and performance. USAID
expects the A&E Il Contractor to be innovative and creative in their efforts to capture, document, and report the
outcomes of USAID assistance. The following are illustrative indicators:

e Indicator 1: Number of hectares remediated of dioxin (P.4.2.1)

e Indicator 2: Volume of contaminated material excavated, treated, or safely isolated (cubic meters) (P.4.2.2)

e Indicator 3: Number of GVN officials with increased knowledge of environmental assessment and/or
remediation as a result of USG assistance (EG.10.1-1-CUST)

A final list of indicators will be confirmed in collaboration with USAID after award. USAID will work with the
contractor to select specific indicators, targets, and establish baseline data against which subsequent
performance can be measured.

(c) Itis expected that the A&E Il Contractor will assign a high priority to continuous performance monitoring and
evaluation of its operations and assistance, not only for the purpose of effective internal self-monitoring and
planning, but also to ensure that the A&E Il Contractor can demonstrate results under the objectives of this
Activity. The A&E Il Contractor will be expected to conduct systematic collection and analysis of evaluation data
that will improve project effectiveness and planning of activities. The A&E Il Contractor will also be required to
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22,

report quarterly to USAID/Vietnam, on its performance and the performance of the Implementing Contractors to
facilitate the Missions requirements in accordance with the USAID Performance Plan Report.

(d) The A&E Il Contractor must report on the performance indicators in alignment with USAID’s reporting schedules
and feed into USAID/Vietnam’s Mission PMP. Periodic Data Quality Assessments (DQAs) will be conducted to
ensure that the performance indicators meet USAID’s data quality standards on Validity, Precision, Reliability,
Integrity, and Timeliness. An initial DQA will be conducted within the first six months of the AMEL Plan approval.

(e) As appropriate, the AMEL Plan must address the A&E Il Contractor’s procedures for collecting feedback from
beneficiaries; responding to feedback from beneficiaries; and reporting to USAID on beneficiary feedback.

(f) The A&E Il Contractor may consult with the USAID TOCOR and other USAID officials in the development of the
AMEL plan. Further information on AMEL development requirements and guidance can be found at:
https://www.usaid.gov/vietnam/tools-usaid-partners.

Civil Works Phase | Dig and Haul Designs for Year 3 and 4: Refer to C.5.4.B

Meeting Minutes: Accurate and objective information gathered at any construction or Project-related meetings
must be submitted to the TOCOR, summarizing the actions, accomplishments, stakeholders’ input, etc., and
recommendations made. The A&E Il Contractor must provide copies of any information distributed during the
meetings.

Technical Memo evaluation Treatment Phase | technology and alternatives; Refer to C.5.5.A
Update Phase Il Schedule and Cost Estimates: Refer to C.5.5.B

Civil Works Phase Il Designs and Specifications: Refer to C.5.5.C

SOW and Cost Estimates for Civil Works Phase II: Refer to C.5.5.D

SOW and Cost Estimates for Treatment Phase II: Refer to C.5.5.D

Other Memos or Reports: As soon as important information is received/identified regarding any relevant issues for
implementation of the Project, or any significant decisions or changes which impact the scope of this Task Order,
accurate and objective communications to the TOCOR and/or TOCO must be provided, with recommended actions.
In addition, the A&E Il Contractor must prepare memos or reports on other Project issues, as requested by the
TOCOR.

Monthly Updates: These updates are designed to keep TOCOR informed of the A&E Il Contractor’s monitoring

activities for the ongoing construction work, as well as coordination and communication efforts with GVN

stakeholders. Monthly updates will summarize the work performed during the concluding month, and will highlight

any major issues or challenges which require TOCOR attention or action. At a minimum, it will include:

(a) Any changes to the Task Order staffing plan provided in the Annual Work Plan, including short-term and long-
term positions and home office support

(b) Risk management actions

(c) Health and safety incidents

(d) Project Action Limit (PAL) exceedances

The detailed format of the update must be determined in coordination with the TOCOR. The Monthly Updates may
not exceed 10 pages (excluding annexes and photographs).

Quarterly Progress Reports: Each Quarterly Progress Report should contain the following information:

(a) Summary of activities and key results and achievements. Actual achievements of the quarter, which must be
presented in quantitative terms whenever possible and described in a narrative that relates activities, products
and results established in the work plan;

(b) Progress on performance data must be presented for the quarter, as well as cumulatively. This includes, but is
not limited to:

(i) Remediation Progress

24



7200AA21D00002/72044023F00001 Architect—-Engineer Services Il for Dioxin Remediation at Bien Hoa Airbase Area (A&E Il) activity
Tetra Tech, EAS

23.

24,

25.

26.

27.

(ii) Capacity building efforts

(c) A comparison of actual accomplishments with the targets established for the period. If applicable, reasons why
targets were not met;

(d) Challenges Encountered (including financial and administrative concerns) and a plan to address the challenges;

(e) Quantitative and qualitative evidence of progress, and any relevant information demonstrating how the A&E Il
Contractor’s work in support of the Project is helping improve the effectiveness of USAID construction;

(f) Plans and intended outputs for the following quarter.

The detailed format of the report must be determined in coordination with the TOCOR. The Quarter 4 report will
serve as a cumulative annual report on overall program impacts. In addition to reporting the progress achieved
during the quarter, the Quarter 4 report must also summarize the key information noted above covering the entire
fiscal year. This includes a summary of actual progress compared to established goals in the Annual Work Plan.
Any deviations from the identified targets, either positive or negative, must be clearly explained.

Upon receiving TOCOR approval, a public version of each Quarterly Report must be posted on USAID’s DEC. In
consultation with the TOCOR, some information may be omitted from the report to make it suitable for public
sharing. At a minimum, information submitted to the DEC should exclude the contractor's information that is policy-
sensitive, procurement-sensitive, proprietary materials, or incidental to award administration, such as financial,
administrative, cost or pricing, or management information per AIDAR 752.7005.

Quarterly Financial Report: At a minimum, the report will contain the following information:

(a) Total funds obligated to date by USAID into the Award;

(b) Total funds expended by the A&E Il Contractor to date, including a breakdown to the budget categories
provided in the A&E Il Contractor’s cost proposal, with additional detail to be provided upon request by the
TOCOR,;

(c) Pipeline (committed funds minus expended funds);

(d) Funds and time remaining in the Award.

Quarterly Accrual Reports: The A&E Il Contractor must submit an estimated accrual report quarterly including but
not limited to the following information: (1) Total amount obligated, (2) Total amount invoiced, (3) Total amount
expended but not yet invoiced, (4) Remaining unexpended funds. This will be disaggregated by the task areas or
funding sources as advised by TOCOR.

STTA Memos, Technical Briefs, Capacity Building Summary, Special and External Reports: Upon completion
of the services of each short-term consultant and/or capacity building, the Contractor must submit a memo to the
TOCOR summarizing the activities, accomplishments, and recommendations of the consultant, in addition to any
deliverable required by the activity itself. The Contractor must provide copies of all technical memos and reports
including analyses, recommendations, comparative studies, etc. to the TOCOR as these are developed and in
accordance with agreed-upon delivery dates.

Final Inspection and Concurrence Reports: These reports are technical in nature; they detail the actual condition
of the completed infrastructure and compare it to planned designs, requirements, and/or standards. Either a
concurrence on the completion of the work, or recommendations to achieve that must be detailed in the report.

Final Report: The final report must match accomplishments to the specific services and activities outlined in
Section C. The report will include at a minimum:

(a) Background section with an executive summary outlining the problem statement and circumstances
surrounding;

(b) Summary of accomplishments achieved under this Task Order, which is tied to the Task Order objective;
(c) Challenges encountered during implementation and actions taken to overcome those challenges;

(d) Lessons Learned and best practices, including what worked well, what did not and why;

(e) Additional analyses (gender, sustainability, cost benefit); and,

(

f) Recommendations for next steps and why — what entities to engage, problem areas to focus on, activities to
stop, investments to make.
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The report may not exceed 30 pages (Excluding cover page, table of contents, annexes and bibliography). Upon
receiving TOCOR approval, a public version of the Final Report must be posted on USAID’s DEC. In consultation
with the TOCOR, some information may be omitted from the report to make it suitable for public sharing.

F.6 SUBMISSION OF DATASETS TO THE DEVELOPMENT DATA LIBRARY (DDL) (OCTOBER 2014)
(a) Definitions. For the purpose of submissions to the DDL.:

(1) “Dataset” is an organized collection of structured data, including data contained in spreadsheets, whether
presented in tabular or non-tabular form. For example, a Dataset may represent a single spreadsheet, an
extensible mark-up language (XML) file, a geospatial data file, or an organized collection of these. This
requirement does not apply to aggregated performance reporting data that the contractor submits directly to a
USAID portfolio management system or to unstructured data, such as email messages, PDF files, PowerPoint
presentations, word processing documents, photos and graphic images, audio files, collaboration software, and
instant messages. Neither does the requirement apply to the contractor’s information that is incidental to award
administration, such as financial, administrative, cost or pricing, or management information. Datasets submitted to
the DDL will generally be those generated with USAID resources and created in support of Intellectual Work that is
uploaded to the Development Experience Clearinghouse (DEC) (see AIDAR 752.7005 “Submission Requirements
for Development Experience Documents”).

(2) “Intellectual Work” includes all works that document the implementation, monitoring, evaluation, and results of
international development assistance activities developed or acquired under this award, which may include
program and communications materials, evaluations and assessments, information products, research and
technical reports, progress and performance reports required under this award (excluding administrative financial
information), and other reports, articles and papers prepared by the contractor under the award, whether
published or not. The term does not include the contractor’s information that is incidental to award administration,
such as financial, administrative, cost or pricing, or management information.

(b) Submissions to the Development Data Library (DDL)

(1)  The Contractor must submit to the Development Data Library (DDL) at www.usaid.gov/data, in a machine-
readable, non-proprietary format, a copy of any Dataset created or obtained in performance of this award,
including Datasets produced by a subcontractor at any tier. The submission must include supporting
documentation describing the Dataset, such as code books, data dictionaries, data gathering tools, notes on data
quality, and explanations of redactions.

(2) Unless otherwise directed by the Task Order Contracting Officer (TOCO) or the Task Order Contracting Officer's
Representative (TOCOR), the Contractor must submit the Dataset and supporting documentation within thirty (30)
calendar days after the Dataset is first used to produce an Intellectual Work or is of sufficient quality to produce an
Intellectual Work. Within thirty (30) calendar days after award completion, the Contractor must submit to the DDL
any Datasets and supporting documentation that have not previously been submitted to the DDL, along with an
index of all Datasets and Intellectual Work created or obtained under the award. The Contractor must also provide
to the TOCOR an itemized list of any and all DDL submissions.

The contractor is not required to submit the data to the DDL, when, in accordance with the terms and conditions
of this award, Datasets containing results of federally funded scientific research are submitted to a publicly
accessible research database. However, the contractor must submit a notice to the DDL by following the
instructions at www.usaid.gov/data, with a copy to the TOCOR, providing details on where and how to access the
data. The direct results of federally funded scientific research must be reported no later than when the data are
ready to be submitted to a peer-reviewed journal for publication, or no later than five calendar days prior to the
conclusion of the award, whichever occurs earlier.

(3) The contractor must submit the Datasets following the submission instructions and acceptable formats found at
www.usaid.gov/data.
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(4) The contractor must ensure that any Dataset submitted to the DDL does not contain any proprietary or personally
identifiable information, such as social security numbers, home addresses, and dates of birth. Such information
must be removed prior to submission.

(5) The Contractor must not submit classified data to the DDL.
F.7 752.242-70 PERIODIC PROGRESS REPORTS (OCT 2007)

(a) The contractor must prepare and submit progress reports as specified in this Task Order. These reports are
separate from the interim and final performance evaluation reports prepared by USAID in accordance with FAR
42.15 and internal Agency procedures, but they may be used by USAID personnel or their authorized
representatives when evaluating the contractor's performance.

(b) During any delay in furnishing a progress report required under this Task Order, the contracting officer may
withhold from payment an amount not to exceed US$25,000 (or local currency equivalent) or 5 percent of the
amount of this Task Order, whichever is less, until such time as the contractor submits the report or the contracting
officer determines that the delay no longer has a detrimental effect on the Government's ability to monitor the
contractor's progress.

F.8 AUTHORIZED WORK WEEK

No overtime or premium pay is authorized under this Task Order. The contractor is authorized up to a 5-day workweek
in the field with no premium pay and up to a 6-day workweek for all short-term assignments. Any other authorization for
an extended work day/week for the Contractor’s or subcontractors’ personnel must be requested and approved in

advance from the COR with a copy to the Contracting Officer.

[END OF SECTION F]
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SECTION G — TASK ORDER ADMINISTRATION DATA
In addition to Section G of the IDIQ, below are specific TO administrative data:
G.1 ADMINISTRATIVE CONTRACTING OFFICE
The Administrative Contracting Office is:

Office of Acquisition and Assistance (OAA)
USAID/Vietnam

15/F Tung Shing Building,

2 Ngo Quyen

Hanoi, Vietnam

G.2 CONTRACTING OFFICER’S AUTHORITY

The CO is the only person authorized to make or approve any changes in the requirements of this TO and
notwithstanding any provisions contained elsewhere in this TO, the said authority remains solely in the CO. In the event
the Contractor makes any changes at the direction of any person other than the CO, the change will be considered to
have been made without authority and no adjustment will be made in the contract terms and conditions, including price.

G.3 CONTRACTING OFFICER REPRESENTATIVE (COR)

The Reconciliation and Inclusive Development Office (RIDO), USAID/Vietnam shall provide technical oversight to the
Contractor through the designated COR. The designated COR is A copy of the designation letter
will be provided to the Contractor.

The designated COR is responsible for providing technical direction to the contractors, as well as fulfilling those duties
and responsibilities as specified below.

G4 TECHNICAL DIRECTIONS/RELATIONSHIP WITH USAID

a. Technical Directions are defined to include:

(1)  Written directions to the Contractor which fill in details, suggest possible lines of inquiry, or otherwise
facilitate completion of work;

(2) Provision of written information to the Contractor which assists in the interpretation of drawings,
specifications, or technical portions of the work statement;

(3) Review and, where required, provide written approval of technical reports, drawings, specifications, or
technical information to be delivered. Technical directions must be in writing, and must be within the scope
of the work as detailed in Section C.

b. The TO COR is authorized by designation to take any or all action with respect to the following which could
lawfully be taken by the Contracting Officer, except any action specifically prohibited by the terms of this Contract:
(1)  Assure that the Contractor performs the technical requirements of the contract in accordance with the

contract terms, conditions, and specifications.

(2) Perform or cause to be performed, inspections necessary in connection with a) above and require the
Contractor to correct all deficiencies; perform acceptance for the Government.

(3) Maintain all liaison and direct communications with the Contractor. Written communications with the
Contractor and documents shall be signed as "Contracting Officer's Representative" with a copy furnished
to the Contracting Officer.

(4) Issue written interpretations of technical requirements of Government drawings, designs, and specifications.

(5) Monitor the Contractor's production or performance progress and notify the Contractor in writing of
deficiencies observed during surveillance, and direct appropriate action to effect correction. Record and
report to the Contracting Officer incidents of faulty or nonconforming work, delays or problems.

(6) Complete Contractor Performance Assessment Reports (CPARs) every 12 months.
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(7)  Obtain necessary security clearance and appropriate identification if access to Government facilities is
required.

(8) If to be provided, ensure that Government furnished property is available when required.

LIMITATIONS: The TO COR is not empowered to award, agree to, or sign any contract (including delivery or purchase
orders) or modifications thereto, or in any way to obligate the payment of money by the Government. The TO COR may
not take any action which may impact on the contract schedule, funds, scope or rate of utilization of LOE. All contractual
agreements, commitments, or modifications which involve prices, quantities, quality, and schedules shall be made only
by the Contracting Officer.

C. The TO COR is required to meet regularly with the Contractor and the Contracting Officer concerning
performance of items delivered under this contract and any other administration or technical issues. Telephonic
reports may be made if no problems are being experienced. Problem areas should be brought to the immediate
attention of the Contracting Officer. The TO COR, will conduct site visits and request specific meetings between
the project staff, USAID and State Department representatives, and other stakeholders to discuss the
implementation of the project.

d. In the absence of the designated TO COR, the Contracting Officer may designate someone to serve as TO COR
in their place. However, such action to direct an individual to act in the TOCOR's stead shall immediately be
communicated to the Contractor.

e. Contractual Problems - Contractual problems, of any nature, that may arise during the life of the contract must be
handled in conformance with specific public laws and regulations (i.e. Federal Acquisition Regulation and Agency
for International Development Acquisition Regulation). The Contractor and the TO COR shall bring all contracting
problems to the immediate attention of the Contracting Officer. Only the Contracting Officer is authorized to
formally resolve such problems. The Contracting Officer shall be responsible for resolving legal issues,
determining contract scope and interpreting contract terms and conditions. The Contracting Officer is the sole
authority authorized to approve changes in any of the requirements under this contract. Notwithstanding any
clause contained elsewhere in this contract, the said authority remains solely with the Contracting Officer. These
changes include, but shall not be limited to the following areas: scope of work, price, quantity, technical
specifications, delivery schedules, and contract terms and conditions. In the event the Contractor effects any
changes at the direction of any other person other than the Contracting Officer, the change shall be considered to
have been made without authority.

f. Failure by the Contractor to report to the Administrative Contracting Office, any action by the Government
considered to a change, within 10 calendar days, FAR 52.243-7 (Notification of Changes), waives the
Contractor's right to any claims for equitable adjustments.

g. In case of a conflict between this contract and the TO COR designation letter, the contract prevails.

G.5 PAYING OFFICE

USAID/Vietnam

Office of Financial Management

#2 Ngo Quyen Street

Hanoi, Vietnam

Email: (preferred)

G.6 ACCOUNTING AND APPROPRIATION DATA

Requisition: REQ-440-23-000041

G.7 INVOICES /PAYMENT

Invoices for this TO shall be submitted in accordance with FAR 52.216-7 of the IDIQ to the paying office indicated in
Section G.5 of this TO with a copy to the TOCOR.
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Payment will be made in accordance with FAR 52.232-25 and AIDAR 752.7003, Documentation for Payment (NOV
1998), and as specified in this TO. Payment shall be made by electronic funds transfer (EFT), at the address shown on
the invoice, with an addendum record including the contract number, the invoice number and the amount. All other
payment terms and conditions are applied according to the clauses contained in the IDIQ. The SF-1034 must be signed,
and it must be submitted along with the invoice and any other documentation in Adobe. If submitting invoices
electronically, do not send a paper copy.

G.8 GOVERNMENT OF VIETNAM TAX REQUIREMENTS

None of the prices may include any of the taxes and duties for which an exemption is provided by the prevailing
regulations on non-refundable Official Development Assistance (ODA) projects or by the Economic and Technical
Cooperation Agreement signed by the Government of Vietham and the U.S. Government on June 22, 2005.
Exemptions include the following:

a. income taxes in connection with work performed under the award, including those imposed on staff
under the award (to the extent they are working under the award);

b. import taxes and duties on supplies, materials, equipment, goods, property, services or funds imported into or
exported from Vietnam to implement the award; VAT on supplies, materials, equipment, goods and services
acquired in Vietnam under the award;

c. import duties, VAT, special sales tax, registration fees, public welfare, national defense and security
contributions, in accordance with the applicable laws of Vietnam with respect to foreign experts taking part in
the implementation of the award (if the award is Official Development Assistance). Note that these exemptions
are limited to their work performance directly relating to the award.

Note that none of these exemptions apply to Vietnamese entities and persons, including citizens and permanent
residents of Vietnam.

[END OF SECTION G]
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SECTION H — SPECIAL TASK ORDER REQUIREMENTS

In addition to the special contract requirements outlined in Section H of the basic IDIQ, the Contractor must comply with
the following special TO requirements:

H.1 CONTRACTOR’S STAFF SUPPORT, AND ADMINISTRATIVE AND LOGISTICS ARRANGEMENTS

The Contractor shall be responsible for all administrative support and logistics required to fulfill the requirements of this
TO in the United States and overseas. These include all travel arrangements, appointment scheduling, secretarial
services, report preparations services, printing, and duplicating.

The Contractor and any employee or consultant of the Contractor is prohibited from using U.S. Government facilities
(such as office space or equipment) or U.S. Government clerical or technical personnel in the performance of the
services specified in the TO unless the use of Government facilities or personnel is specifically authorized in the TO or
is authorized in advance, in writing, by the TOCOR.

The Contractor is responsible for registering the activity with the appropriate ministry of the Government of Vietnam
(GVN), to the extent possible during the first 60 days of the Project. USAID is not responsible for the activity registration,
though USAID will assist the Contractor with supporting documents and coordination with the GVN, if necessary.

H.2 LANGUAGE REQUIREMENTS

Contractor personnel and/or consultants shall have English and other language proficiency to perform required
technical services as required in this contract.

H.3 CONSENT TO SUBCONTRACT

In accordance with FAR 52.244-2, Subcontracts, the Contracting Officer consents to the following subcontracts:

The Contractor must ensure that all applicable clauses are flowed down to the subcontractor{s), that the consent to
subcontract(s) does not constitute a determination of the acceptability of the subcontract terms or price, or the
reasonableness, allowability or allocability of costs. Consent does not relieve the Contractor of any obligations under the
contract.

The Contractor must request CO consent and submit the information required by the aforementioned clause for any
subcontracts requiring consent but not listed herein. In order for the Contractor to receive consent to subcontract; it will
address each of the elements in FAR 52.244-2(e) for each subcontractor that was not identified above. This does not
preclude the Contractor from partnering with or prequalifying A&E contractors.

H.4 REQUIREMENTS FOR PERSONNEL COMPENSATION
(a) Definitions

As used in this Contract, the terms "salaries" and "wages" mean the periodic remuneration received for professional or
technical personal services rendered. Unless the contract states otherwise, these terms do not include any other
elements of personal compensation described in the cost principle in FAR 31.205-6 "Compensation for Personal
Services", such as (but not limited to) the differentials or allowances defined in the clause of this contract entitled
"Differentials and Allowances" (AIDAR 752.7028). The term "compensation"” is defined in FAR 31.205-6(a) and includes
fees and honoraria related to the personal services provided under this contract, but excludes earnings from sources
other than the individual's professional or technical work, overhead, or other charges.

31



7200AA21D00002/72044023F00001 Architect—-Engineer Services Il for Dioxin Remediation at Bien Hoa Airbase Area (A&E Il) activity
Tetra Tech, EAS

(b) Limitations

The contract must comply with AIDAR 752-7007 for personnel compensation. USAID may conduct periodic post-award
reviews, giving the Contracting Officer the right to disallow costs for salaries that do not conform to the requirement of
AIDAR 752-7007.

(c) Personnel Salaries

The Contractor is responsible for determining the salary compensation for all staff positions to be directly employed
under the Contract. The salary compensation must be based on the contractor's established organizational policies and
practices and may not exceed the U.S. Embassy Local Compensation Plan (LCP) for positions of comparable work, if
applicable. However, pursuant to FAR 31.201-3 "Determining Reasonableness", no presumption of reasonableness
shall be attached to the incurrence of costs by the contractor. If a review of the facts results in a challenge of the
salaries or compensation costs by the Contracting Officer or the Contracting Officer's Representative, the burden of
proof shall be upon the Contractor to establish that such cost is reasonable.

(d) Annual Salary Increases

One annual salary increase not more than for personnel may be granted after the employee’s completion of each
twelve month period of satisfactory services under the contract. Annual salary increases of any kind exceeding these
limitations or exceeding the USAID Contractor Salary Threshold (CST) specified under AIDAR 752.7007 may be
granted only with the advance written approval of the Contracting Officer. Automatic salary increases to the maximum
salary rate for those approved at the current maximum salary rate are not authorized without prior written approval by
the Contracting Officer.

(d)  Salaries During Travel

Salaries and wages paid while in travel status will not be reimbursed for a travel period greater than the time required
for travel by the most direct and expeditious air route.

(e) Return of Overseas Employees

Salaries and wages paid to an employee serving overseas who is discharged by the Contractor for misconduct,
inexcusable non-performance, or security reasons will, in no event, be reimbursed for a period which extends beyond
the time required to return him/her promptly to his point of origin by the most direct and expeditious air route.

H.5 KEY PERSONNEL AND STAFFING

The A&E Il Contractor must furnish the following five (5) key personnel positions that are considered essential to the
work to be performed under this Task Order. Key personnel are expected to have the requisite skill set to implement
the requirements of the A&E Il contract. All key personnel must be fluent in written and spoken English.

Failure to provide the key personnel designated below may be considered non-performance unless such failure is
beyond the control, and through no fault or negligence, of the A&E Il Contractor. The A&E Il Contractor must remain
responsible for providing such key personnel for full-time performance for the term of this contract unless otherwise
agreed to by the TOCO in writing.

The A&E Il Contractor must propose and justify all candidates for the key personnel positions, which will be subject to
concurrence from the Task Order Contracting Officer's Representative (TOCOR) and approval by the Task Order
Contracting Officer (TOCO). The A&E Il Contractor must immediately notify the TOCO and the TOCOR of any key
personnel’s departure and the reasons thereof. The A&E Il Contractor must take steps to immediately rectify this
situation and must propose a substitute candidate to the TOCO and TOCOR for each vacated position along with a
budget impact statement in sufficient detail to permit evaluation of the impact on the program. The A&E Il Contractor
must not replace key personnel without the written approval of the TOCO.
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Chief of Party (COP)

The A&E Il Contractor must provide a full-time, resident COP to serve as the project manager, team-lead, and the
primary point of contact with USAID. The COP must be responsible for managing the overall contract responsibilities
and must have the ability to speak for and bind the A&E Il Contractor. This person must have the following minimum
qualifications:

e Atleast 10 years of relevant work experience and previous experience as a Deputy or Chief of Party on comparable
projects, with verifiable experience in:
o Establishing and implementing quality management programs for infrastructure projects;
o Construction management/oversight of projects in developing countries; and
o Coordination with government or other local organizations related to infrastructure design or construction.

e Atleast five years as a project and/or program manager responsible for large environmental remediation programs
and/or U.S. government contracts.

e Demonstrated ability to lead a multi-disciplinary team of engineers, scientists, construction management staff,
safety specialists, and public outreach/government affairs professionals.
Professional registration as an engineer in the United States.
Exceptional written and oral communications skills.
PMP certification preferred.

Construction Manager

The A&E Il Contractor must provide a full-time, resident Construction Manager to monitor and oversee the Implementing

Contractors’ work and ensure it is carried out in accordance with contractual requirements and agreed schedules. This

person must have the following minimum qualifications:

e Atleast 10 years of verifiable experience in the construction sector, with a minimum of five years of experience as a
project manager for civil works and/or earthwork.

e At least five years of professional experience managing construction projects in Vietham or a similar developing
country context.

e At least five years of experience implementing quality management programs for construction projects.

e At least five years of experience and familiarity with hazardous material handling, as well as workplace safety and
construction quality assurance.
Demonstrated knowledge of local and international infrastructure norms (e.g., quality and practices).
Professional construction manager and PMP certification preferred.

Lead Local Engineer

The A&E Il Contractor must provide a full-time, resident Lead Local Engineer to serve as the local context expert in
environmental management and regulations and to serve as the government liaison. This person must have the
following minimum qualifications:

At least 10 years of design and construction management experience in Vietnam.
At least five years of experience in environmental engineering projects.
Professional registration in Vietnam.

Fluent in both English and Vietnamese.

Environmental Compliance Specialist

The A&E Il Contractor must provide a full-time, resident Environmental Compliance Specialist to serve as the lead for
establishing appropriate environmental requirements in accordance with USEPA, international, and GVN standards and
monitoring compliance throughout construction. This person must have the following minimum qualifications:

e Atleast 10 years of experience in environmental compliance and monitoring for construction projects.
e Bachelor of Science in Environmental Science, engineering, or equivalent.
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e At least five years of experience related to the U.S. Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA), commonly known as Superfund, or the Resource Conservation and Recovery Act (RCRA)
either domestically or internationally.

Construction Health and Safety Specialist

The A&E Il Contractor must provide a full-time and resident Construction Health and Safety Specialist to serve as the
lead for health and safety related planning and monitoring. This person must have the following minimum qualifications:
e Atleast 10 years of experience as a Health and Safety Officer on construction projects, developing, implementing,

and monitoring construction safety programs to include site controls, worker training and PPE, and safe work

practices.

e Five years of professional experience with hazardous material handling as health and safety officer.
e Must have or must complete the following trainings no later than 28 days upon the NTP issuance:

o 40-Hour Hazardous Waste Operations and Emergency Response (Hazwoper) Training or equivalent.

o 40-Hour U.S. Army Corps of Engineers (USACE) EM 385-1-1 Training or equivalent.

o 30-Hour U.S. Occupational Safety and Health Administration (OSHA) Construction Safety and Health Training or

equivalent.

Other Staff Requirements

The A&E Il Contractor must ensure that the numbers and categories of professional and administrative staff deployed in
support of this Task Order are adequate and appropriate at all times. The A&E Il Contractor must choose labor
categories appropriate for the work to be performed in accordance with the labor categories defined in the Global
Architect-Engineer Services Il IDIQ contract. At a minimum, the A&E Il Contractor must have quick access to the
following types of personnel with associated experience:

Environmental Remediation of Toxic Substances/Hazardous Waste Experts: Experience related to the U.S.
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA), commonly known as Superfund,
or the Resource Conservation and Recovery Act (RCRA) either domestically or internationally. Design and construction
management experience in toxic substance/hazardous waste remediation projects.

Environmental Risk Assessor: Experience in risk assessment on international or U.S. government remediation
projects, evaluating environmental risk for toxic substances, as part of remedial planning and design.

Regulatory Compliance Experts: Experience researching, evaluating, selecting, and applying regulatory standards to
environmental site remediation.

Communications/Outreach Coordinator: Experience facilitating outreach and capacity building, working with
government officials at national and local levels, explaining technical information to non-technical audiences (including
risk), and planning/conducting resettlement activities.

H.6 ENVIRONMENTAL COMPLIANCE

e The Foreign Assistance Act of 1961, as amended, Section 117 requires that the impact of USAID’s activities on the
environment be considered and that USAID include environmental sustainability as a central consideration in
designing and carrying out its development programs. This mandate is codified in Federal Regulations (22 CFR
216) and in USAID’s Automated Directives System (ADS) Parts 201.5.10g and 204
(http://www.usaid.gov/policy/ADS/200/), which, in part, require that the potential environmental impacts of USAID-
financed activities are identified prior to a final decision to proceed and that appropriate environmental safeguards
are adopted for all activities. Contractor environmental compliance obligations under these regulations and
procedures are specified in the following paragraphs.

e In addition, the Contractor must comply with host country environmental regulations unless otherwise directed in
writing by USAID. In case of conflict between host country and USAID regulations, the latter will govern.

e No activity funded under this contract will be implemented unless an environmental threshold determination, as
defined by 22 CFR 216, has been reached for that activity, as documented in a Request for Categorical Exclusion
(RCE), Initial Environmental Examination (IEE), or Environmental Assessment (EA) duly signed by the Bureau
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H.7

(b)

(c)

H.8

Environmental Officer (BEO). (Hereinafter, such documents are described as “approved Regulation 216
environmental documentation.”)

An Initial Environmental Examination (IEE) has been approved for the Dioxin Remediation at Bien Hoa Airbase
Area Project, including A&E Services under Asia 19-052. The Contractor is responsible for implementing all IEE
conditions, including those under future amendments, pertaining to activities to be funded under this contract.

As part of its initial Work Plan, and all Annual Work Plans thereafter, the contractor, in collaboration with the COR
and Mission Environmental Officer or Bureau Environmental Officer, as appropriate, must review all ongoing and
planned activities under this contractor to determine if they are within the scope of the approved Regulation 216
environmental documentation.

If the Contractor plans any new activities outside the scope of the approved Regulation 216 environmental
documentation, it must prepare an amendment to the documentation for USAID review and approval. No such new
activities may be undertaken prior to receiving written USAID approval of environmental documentation
amendments.

Any ongoing activities found to be outside the scope of the approved Regulation 216 environmental documentation
must be halted until an amendment to the documentation is submitted and written approval is received from
USAID.

When the approved Regulation 216 documentation is (1) an IEE that contains one or more Negative
Determinations with conditions and/or (2) an EA, the contractor must:

o Unless the approved Regulation 216 documentation contains a complete environmental mitigation and
monitoring plan (EMMP) or a project mitigation and monitoring (M&M) plan, the contractor must prepare an
EMMP or M&M Plan describing how the contractor will, in specific terms, implement all IEE and/or EA
conditions that apply to proposed project activities within the scope of the award. The EMMP or M&M Plan
must include monitoring the implementation of the conditions and their effectiveness. A template with
additional guidance on an Environmental Mitigation and Monitoring Plan (“EMMP”) can be accessed at the
following site: https://www.usaid.gov/documents/1865/environmental-mitigation-and-monitoring-plan-emmp.
Integrate a completed EMMP or M&M Plan into the initial work plan.

Integrate an EMMP or M&M Plan into subsequent Annual Work Plans, making any necessary adjustments to
activity implementation in order to minimize adverse impacts to the environment.

RESTRICTIONS AGAINST DISCLOSURE (MAY 2016) (DEVIATION NO. M-OAA-DEV-AIDAR-22-06C)

The Contractor agrees, in the performance of this contract, to keep the information furnished by the Government or
acquired/developed by the Contractor in performance of the contract and designated by the Contracting Officer or
Contracting Officer's Representative, in the strictest confidence. The Contractor also agrees not to publish or
otherwise divulge such information, in whole or in part, in any manner or form, nor to authorize or permit others to
do so, taking such reasonable measures as are necessary to restrict access to such information while in the
Contractor's possession, to those employees needing such information to perform the work described herein, i.e.,
on a “need-to-know” basis. The Contractor agrees to immediately notify the Contracting Officer in writing in the
event that the Contractor determines or has reason to suspect a breach of this requirement has occurred.

All Contractor staff working on any of the described tasks may, at Government request, be required to sign formal
non-disclosure and/or conflict of interest agreements to guarantee the protection and integrity of Government
information and documents.

The Contractor shall insert the substance of this special contract requirement, including this paragraph (c), in all
subcontracts when requiring a restriction on the release of information developed or obtained in connection with
performance of the contract.

LIMITATION ON ACQUISITION OF INFORMATION TECHNOLOGY (DEVIATION NOS. M-OAA-DEV-FAR- 22-
03C AND M-OAA-DEV-AIDAR-22-06C) (APRIL 2018)

Definitions. As used in this contract -- “Information Technology” means

(1) Any services or equipment, or interconnected system(s) or subsystem(s) of equipment, that are used in the
automatic acquisition, storage, analysis, evaluation, manipulation, management, movement, control, display,
switching, interchange, transmission, or reception of data or information by the agency; where

(2) such services or equipment are ' used by an agency' if used by the agency directly or if used by a contractor
under a contract with the agency that requires either use of the services or equipment or requires use of the
services or equipment to a significant extent in the performance of a service or the furnishing of a product.
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(3) The term " information technology" includes computers, ancillary equipment (including imaging peripherals,
input, output, and storage devices necessary for security and surveillance), peripheral equipment designed to
be controlled by the central processing unit of a computer, software, firmware and similar procedures,
services (including provisioned services such as cloud computing and support services that support any point
of the lifecycle of the equipment or service), and related resources.

(4) The term "information technology" does not include any equipment that is acquired by a contractor incidental
to a contract that does not require use of the equipment.

(b) The Federal Information Technology Acquisition Reform Act (FITARA) requires Agency Chief Information Officer
(CIO) review and approval of contracts that include information technology or information technology services.

(c) The Contractor must not acquire information technology as defined in this clause without the prior written approval
by the contracting officer as specified in this clause.

(d) Request for Approval Requirements:

(1) If the Contractor determines that any information technology will be necessary to meet the Government’s
requirements or to facilitate activities in the Government’s statement of work, the Contractor must request prior
written approval from the Contracting Officer.

(2) As part of the request, the Contractor must provide the Contracting Officer a description and an estimate of
the total cost of the information technology equipment, software, or services to be procured under this
contract. The Contractor must simultaneously notify the Contracting Officer's Representative (COR) and the
Office of the Chief Information Office at

(e) The Contracting Officer will provide written approval to the Contractor through modification to the contract
expressly specifying the information technology equipment, software, or services approved for purchase by the
COR and the Agency CIO. The Contracting Officer will include the applicable clauses and special contract
requirements in the modification.

(f) Except as specified in the contracting officer’s written approval, the Government is not obligated to reimburse the
Contractor for any costs incurred for information technology as defined in this clause.

(g) The Contractor must insert the substance of this clause, including this paragraph (g), in all subcontracts.
H.9 LIMITING PLASTIC POLLUTION AND MISMANAGED WASTE (MAR 2020)

Environmental stewardship is a USAID priority, including preventing ocean pollution from mismanaged plastic waste.
USAID seeks to model environmentally aware practices. As such, the Contractor is encouraged to use alternatives to
disposable products to reduce environmental impacts. Further, the Contractor should identify opportunities to support and
highlight environmentally friendly, sustainable solutions during the course of implementation.

H.10 CONFIDENTIALITY AND OWNERSHIP OF INTELLECTUAL PROPERTY

All reports generated and data collected during this Project are considered the property of USAID and must not be
reproduced, disseminated or discussed in open forum, other than for the purposes of completing the tasks described in
this document, without the express written approval of a duly-authorized representative of USAID. All findings,
conclusions and recommendations must be considered confidential and proprietary.

H.11 INTERNATIONAL TRAVEL APPROVAL

All international air travel must be in accordance with AIDAR 752.7032, International Travel Approval and Notification
Requirements, and AIDAR 752.7027, Personnel; comply with the terms and conditions of the Contract; and, is subject
to availability of funds.

All international air travel funded under this contract, as delegated by the CO, will be approved separately by the
designated TOCOR.
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H.12 NON-EXPENDABLE PROPERTY PURCHASES AND INFORMATION TECHNOLOGY RESOURCES

With respect to nonexpendable equipment purchased by the Contractor hereunder, the contractor shall comply with all
requirements of the clauses of this contract entitled "Government Property (Cost Reimbursement, Time-and-Material, or
Labor-Hour Contracts (FAR 52.245-1) —Government Property -- AID Reporting Requirements (AIDAR 752.245-70),
and Title To and Care of Property (AIDAR 752-245-71).

In accordance with AIDAR clause 752-245.71, the CO hereby designates the Contractor to keep control of all non-
expendable property purchased under this contract.

The Contractor must obtain USAID approval prior to procurement of IT equipment as detailed in paragraph H.8
LIMITATION ON ACQUISITION OF INFORMATION TECHNOLOGY (DEVIATION NOS. M-OAA-DEV-FAR- 22-03C
AND M-OAA-DEV-AIDAR-22-06C) (APRIL 2018)

H.13 SALARY SUPPLEMENTS FOR HG EMPLOYEES (MAR 2015)

a) Salary supplements are payments made that augment an employee's base salary or premiums, overtime, extra
payments, incentive payment and allowances for which the HG employee would qualify under HG rules or practice
for the performance of his/hers regular duties or work performed during his/hers regular office hours. Per diem,
invitational travel, honoraria and payment for work carried out outside of normal working hours are not considered to
be salary supplements.

b) Salary supplements to HG Employees are not allowable without the written approval of the contracting officer.

c) The Contractor must insert a clause containing all the terms of this clause, including the requirement to obtain the
written approval of the contracting officer for all salary supplements, in all subcontracts under this contract that may
entail HG employee salary supplements.

H.14 EXCHANGE VISITORS AND TRAINING

The Contractor must conform to requirements for processing of J-1 Exchange Visitors. A summary of these
requirements may be found in USAID Automated Directives System (ADS) Chapter 252 — Visa Compliance for
Exchange Visitors. The Contractor will enter applicable information into USAID’s web-based training information system
entitled “Training and Exchanges Automated Management System” (TEAMS) to provide data required for the J-1 Visa
for any exchange visitor traveling to the United States for the training that is funded through this award. Information on
ADS 252 requirements is available in https://www.usaid.gov/ads/policy/200/252Information on ADS 252 and 253
requirements is available in http://www.usaid.gov/policy/ads/.

H.15 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS.

The Contractor must conform to the requirements stipulated in FAR 52.222-50 regarding the Compliance Plan and an
Annual Certification.

[END OF SECTION H]
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SECTION | - CONTRACT CLAUSES
See IDIQ for Section | Contract Clauses. Below are additional requirements.

1.1 Reference basic IDIQ. In addition to the referenced clauses, the following contract clauses pertinent to
this section are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the clause at
FAR “52.252-2 CLAUSES INCORPORATED BY REFERENCE” in Section | of the basic IDIQ.

See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a clause:
NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES JUN 2020
52.223-17 ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS MAY 2020

2 ADS 302.3.5.10 ORGANIZATIONAL CONFLICTS OF INTEREST: DESIGN/IMPLEMENT, TASK ORDERS
(SEP 2018)

This task order requires the Contractor to furnish important services in support of the design of USAID/Vietnam’s
Architect—Engineer Services for Dioxin Remediation at Bien Hoa Airbase Area. In accordance with the principles of FAR
Subpart 9.5 and USAID policy, the Contractor will be ineligible to furnish, as a Prime or Subcontractor or otherwise, the
implementation services for the activity, unless the Head of the Contracting Activity authorizes a waiver (in accordance
FAR 9.503 and AIDAR 709.503) determining that preclusion of the Contractor from the implementation contract would
not be in the Government's interest.

.3 FAR 52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO
SURVEILLANCE SERVICES OR EQUIPMENT (NOV 2021)

(a) Definitions. As used in this clause—

Backhaul means intermediate links between the core network, or backbone network, and the small subnetworks at
the edge of the network (e.g., connecting cell phones/towers to the core telephone network). Backhaul can be
wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet).

Covered foreign country means The People’s Republic of China. Covered telecommunications equipment or

services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any
subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security surveillance of critical
infrastructure, and other national security purposes, video surveillance and telecommunications equipment
produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or
Dahua Technology Company (or any subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or provided by an entity that the
Secretary of Defense, in consultation with the Director of National Intelligence or the Director of the Federal
Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected
to, the government of a covered foreign country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set forth in the International
Traffic in Arms Regulations under subchapter M of chapter | of title 22, Code of Federal Regulations;

(2) ltems included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the Export
Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal Regulations, and
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(b)

(c)

(d)

controlled-
(i) Pursuant to multilateral regimes, including for reasons relating to national security, chemical and
biological weapons proliferation, nuclear nonproliferation, or missile technology; or
(i) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials, software, and
technology covered by part 810 of title 10, Code of Federal Regulations (relating to assistance to foreign atomic
energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal Regulations
(relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121 of title 9 of
such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export Control Reform Act
of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of two or more networks to
allow the use of another's network to hand off traffic where it is ultimately delivered (e.g., connection of a customer
of telephone provider A to a customer of telephone company B) or sharing data and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's possession about the
identity of the producer or provider of covered telecommunications equipment or services used by the entity that
excludes the need to include an internal or third-party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a visited network when
unable to connect to the facilities of the home network either because signal coverage is too weak or because
traffic is too high.

Substantial or essential component means any component necessary for the proper function or performance of a
piece of equipment, system, or service.

Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year
2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from procuring or
obtaining, or extending or renewing a contract to procure or obtain, any equipment, system, or service that uses
covered telecommunications equipment or services as a substantial or essential component of any system, or as
critical technology as part of any system. The Contractor is prohibited from providing to the Government any
equipment, system, or service that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system, unless an exception at
paragraph (c) of this clause applies or the covered telecommunication equipment or services are covered by a
waiver described in FAR 4.2104. (2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization
Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020,
from entering into a contract, or extending or renewing a contract, with an entity that uses any equipment, system,
or service that uses covered telecommunications equipment or services as a substantial or essential component of
any system, or as critical technology as part of any system, unless an exception at paragraph (c) of this clause
applies or the covered telecommunication equipment or services are covered by a waiver described in FAR
4.2104. This prohibition applies to the use of covered telecommunications equipment or services, regardless of
whether that use is in performance of work under a Federal contract.

Exceptions. This clause does not prohibit contractors from providing—

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or interconnection
arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit visibility into any user
data or packets that such equipment transmits or otherwise handles.

Reporting requirement. (1) In the event the Contractor identifies covered telecommunications equipment or
services used as a substantial or essential component of any system, or as critical technology as part of any
system, during contract performance, or the Contractor is notified of such by a subcontractor at any tier or by any
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other source, the Contractor shall report the information in paragraph (d)(2) of this clause to the Contracting

Officer, unless elsewhere in this contract are established procedures for reporting the information; in the case of

the Department of Defense, the Contractor shall report to the website at https://dibnet.dod.mil. For indefinite

delivery contracts, the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the

Contracting Officer(s) for any affected order or, in the case of the Department of Defense, identify both the

indefinite delivery contract and any affected orders in the report provided at https://dibnet.dod.mil. (2) The

Contractor shall report the following information pursuant to paragraph (d)(1) of this clause

(i) Within one business day from the date of such identification or notification: the contract number; the order
number(s), if applicable; supplier name; supplier unique entity identifier (if known); supplier Commercial and
Government Entity (CAGE) code (if known); brand; model number (original equipment manufacturer number,
manufacturer part number, or wholesaler number); item description; and any readily available information
about mitigation actions undertaken or recommended.

(i) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this clause: any further available
information about mitigation actions undertaken or recommended. In addition, the Contractor shall describe the
efforts it undertook to prevent use or submission of covered telecommunications equipment or services, and
any additional efforts that will be incorporated to prevent future use or submission of covered
telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e) and excluding
paragraph (b)(2), in all subcontracts and other contractual instruments, including subcontracts for the acquisition of
commercial products or commercial services.

L4 FAR 52.223-99 ENSURING ADEQUATE COVID-19 SAFETY PROTOCOLS FOR FEDERAL
CONTRACTORS (OCT 2021) (DEVIATION #M/OAA-DEV-FAR-22-01c).

(a) Definition. As used in this clause -

United States or its outlying areas means—

(1)  The fifty States;

(2)  The District of Columbia;

(3) The commonwealths of Puerto Rico and the Northern Mariana Islands;

(4) The territories of American Samoa, Guam, and the United States Virgin Islands; and

(5)  The minor outlying islands of Baker Island, Howland Island, Jarvis Island, Johnston Atoll, Kihngman Reef,

Midway Islands, Navassa Island, Palmyra Atoll, and Wake Atoll.

(b) Authority. This clause implements Executive Order 14042, Ensuring Adequate COVID Safety Protocols for Federal
Contractors, dated September 9, 2021 (published in the Federal Register on September 14, 2021, 86
FR 50985).

(c) Compliance. The Contractor shall comply with all guidance, including guidance conveyed through Frequently
Asked Questions, as amended during the performance of this contract, for contractor or subcontractor workplaces
published by the Safer Federal Workforce Task Force

(Task Force Guidance) at https://www.saferfederalworkforce.gov/contractors/. While at a USAID workplace,
covered contractor employees must also comply with any additional agency workplace safety requirements for that
workplace that are applicable to federal employees, as amended (see USAID’s COVID-19 Safety Plan and
Workplace Guidelines (Safety Plan).

(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in
subcontracts at any tier that exceed the simplified acquisition threshold, as defined in Federal Acquisition
Regulation 2.101 on the date of subcontract award, and are for services, including construction, performed in
whole or in part in the United States or its outlying areas.”
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1.5

(a)

AIDAR 752.229-71 REPORTING OF FOREIGN TAXES (JUL 2007)

Reporting of Foreign Taxes.

The Contractor must annually submit a final report by April 16 of the next year.

(b)

(c)

(d)

Contents of Report.

The reports must contain:

(i)
(i)
(iii)

(iv)

(v)
(vi)

Contractor name

Contact name with phone, fax, and email

Agreement number(s) Amount of foreign taxes assessed by a foreign government [each foreign government
must be listed separately] on commodity purchase transactions valued at $500 or more financed with U.S.
foreign assistance funds under this agreement during the prior U.S. fiscal year. Only foreign taxes assessed
by the foreign government in the country receiving U.S. assistance are to be reported. Foreign taxes by a
third- party foreign government are not to be reported. For example, if an assistance program for Lesotho
involves the purchase of commodities in South Africa using foreign assistance funds, any taxes imposed by
South Africa would not be reported in the report for Lesotho (or South Africa).

Any reimbursements received by the Contractor during the period in (iv) regardless of when the foreign tax
was assessed plus, for the interim report, any reimbursements on the taxes reported in (iv) received by the
contractor through October 31 and for the final report, any reimbursements on the taxes reported in (iv)
received through March 31. The final report is an updated cumulative report of the interim report.

Reports are required even if the contractor did not pay any taxes during the report period.

Cumulative reports may be provided if the contractor is implementing more than one program in a foreign
country

Definitions.
For the purpose of this clause:

(i)

“Agreement” includes USAID direct and country contracts, grants, cooperative agreements and interagency
agreements.

(i)  “Commodity” means any material, article, supply, goods, or equipment.

(i)  “Foreign government” includes any foreign governmental entity.

(iv) “foreign taxes” means value-added taxes and custom duties assessed by a foreign government on a
commodity. It does not include foreign sales taxes

Where

Submit reports to:

(e)

Subagreements.

The Contractor must include this reporting requirement in all applicable subcontracts, subgrants and other
subagreements.

(f)

For further information see http://www.state.gov/m/rm/c10443.htm

[END OF SECTION I]
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

AIDAR 752.252-1 AIDAR SOLICITATION PROVISIONS INCORPORATED BY
REFERENCE

This IDIQ incorporates one or more provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the contracting officer will make their full text
available. Also, the full text of all AIDAR solicitation provisions is contained in the Code of
Federal Regulations (CFR) located at 48 CFR chapter 7.

H.2  AIDAR 752.7007 PERSONNEL COMPENSATION (JULY 2007)

(Applicable to Cost-Reimbursement task orders only)

(a) Direct compensation of the Contractor’s personnel will be in accordance with the
Contractor’s established policies, procedures, and practices, and the cost principles applicable to
this Contract.

(b) Reimbursement of the employee’s base annual salary plus overseas recruitment incentive, if
any, which exceed the USAID Contractor Salary Threshold (USAID CST) stated in USAID

Automated Directives System (ADS) Chapter 302 USAID Direct Contracting, must be approved
in writing by the Contracting Officer, as prescribed in 731.205-6(b) or 731.371(b), as applicable.

H.2.1 ADDITIONAL REQUIREMENTS FOR PERSONNEL COMPENSATION
(Applicable to Cost-Reimbursement task orders only)
(a) Limitations:
(1) If, during contract performance, the contractor proposes salary or wages for a new
individual(s) that exceeds _3 % ceiling of the individual’s current salary or wage or
the highest rate of annual salary or wage received during any full year of the
immediately preceding three (3) years, the Cognizant Contracting Officer’s approval
is required.
(2) In addition, there is a ceiling on the reimbursable base salary or wage paid to
personnel under the Contract equivalent to the maximum annual salary rate specified
in section H.2 above unless an advance written waiver is granted by the USAID
Procurement Executive.

(b) Salaries During Travel

Salaries and wages paid while in travel status will not be reimbursed for a travel period
greater than the time required for travel by the most direct and expeditious air route.

63|Page



Global Architect-Engineer Services Il Indefinite-Delivery, Indefinite-Quantity (A&E 111 IDIQ)
Contract # 7200AA21D00002
Tetra Tech, Inc.

(c) Return of Overseas Employees

Salaries and wages paid to an employee serving overseas who is discharged by the
Contractor for misconduct, inexcusable nonperformance, or security reasons will in no
event be reimbursed for a period which extends beyond the time required to return
him/her promptly to his/her point of origin by the most direct and expeditious air route.

(d) Annual Salary Increases

Annual salary increases (e.g., cost of living and merit increases and other) may be
granted once a year. Salary adjustments additional to salary increases for local staff may
be implemented out of cycle if the adjustments are made in response to U.S. Mission
adjustments to the local compensation plan (LCP). Annual salary increases of any kind
exceeding these limitations or exceeding the maximum salary may be granted only with
the advance written approval of the Contracting Officer.

(e) Definitions

As used herein, the terms "Salaries," "Wages," and "Compensation™ mean the periodic
remuneration received for professional or technical services rendered, exclusive of any of
the differentials or allowances defined in the clause of this contract entitled "Differentials
and Allowances" (AIDAR 752.7028), unless otherwise stated. The term "compensation”
includes payments for personal services (including fees and honoraria). It excludes
earnings from sources other than the individual's professional or technical work,
overhead, or other charges under the contract.

H.3 AUTHORIZED GEOGRAPHIC CODE

The authorized geographic code for procurement of goods and services under this contract is 937
for the prime contract and its subcontractors or as specified in task orders.

Task orders without the same funding source as the basic IDIQ must obtain a separate waiver to
the extent a waiver is required.

H.4 DEFENSE BASE ACT (DBA) INSURANCE

Contractors must apply for coverage directly to AON Risk Insurance Services Inc., the agent for
AWAC DBA Insurance. For instructions on the required application form and submission
requirements, contact the following office:

AON Risk Insurance Services West, Inc.

2033 N. Main St., Suite 760

Walnut Creek, CA 94596-3722

Hours: 8:30 A.M. to 5:00 PM, Pacific Time
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Primary Contact: Fred Robinson
Phone: (925) 951-1856

Fax: (925) 951-1890

Email: Fred.Robinson@aon.com

Pursuant to AIDAR 752.228-70, medical evacuation insurance is a separate insurance
requirement for overseas performance of USAID contracts; the Defense Base Act insurance does
not provide coverage for medical evacuation.

For instructions on the required application form and submission requirements, please refer to
AAPD 17 01 Revision 2.

H.5 SECURITY CLEARANCE

(a) Task Orders under this Contract may involve classified performance in accordance with ADS
567 "Classified Contract Security and Contractor Personnel Security Program™ and FAR Subpart
4.4 "Safeguarding Classified Information within Industry”. Consequently, this Contract
incorporates the minimum provisions needed to comply with the National Industrial Security
Program (NISP) and ADS 567, as summarized in paragraphs (b) through (g) below. Before
initiating the Fair Opportunity procedures in Section F of this Contract for any classified Task
Order, the requiring office for the Task Order must complete a DD 254, have it cleared by the
Office of Security (SEC), and include it with the Statement of Work for the classified Task
Order. A blank copy of the DD 254 is attached in Section J. Questions pertaining to the DD 254
are to be directed to the Office of Security. Contracts or Task Orders that do not require access
to classified information and have not been designated as classified, in accordance with ADS
567, are not impacted by these procedures.

(b) In order to be considered for a classified Task Order, the Contractor must obtain and
maintain a "Facility Clearance™ at the "Secret"” level. In accepting the award of this Contract,
the Contractor acknowledges that it waives any right to be considered or to participate in
the ""fair opportunity to be considered™ procedures in Section F of this Contract for any
classified Task Order if the Contractor fails to obtain and maintain a Secret level facility
clearance. Even though the basic Contract is not classified, the Contractor may request a Secret
level facility clearance at any time after the Contract is awarded in order to be eligible for
consideration for a classified Task Order. The COR from the office sponsoring the IDIQ is
responsible for coordinating with SEC in taking any actions ADS 567 requires to request the
facility clearance from the Defense Security Service (DSS). The TOCOR is responsible for
managing the clearance requirements for any classified Task Orders.

At the time of award, the contractor does [x ] does not [ ] have a Secret level facility clearance.

The TOCO is responsible for incorporating the completed and cleared DD 254 into a classified
task order.
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(c) If DSS grants an interim clearance but then subsequently revokes the interim clearance after
Contract award and denies a final clearance, the Contract may be terminated, depending on the
reasons DSS denied the clearance. If the Contract is not terminated, the Contractor is prohibited
from being considered for or being issued any future classified Task Orders, in accordance with
the acknowledgement in (b) above.

(d) Employees of the Contractor working under this Contract or under a Task Order issued
against this Contract and requiring access to classified national security information and/or to
areas under the control of USAID deemed "Restricted” by USAID's Office of Security must have
been subject to an appropriate level background investigation by the Defense Security Service
(DSS). DSS must issue either an "Interim™ or "Final™ security clearance for each such employee
before USAID will grant him or her unescorted access to USAID's restricted spaces(s) or permit
him or her access to classified national security information. If DSS issues an interim clearance
but subsequently denies a final clearance for an employee of a cleared Contractor, the Contractor
must immediately remove the employee from USAID-restricted space and prevent him or her
from having access to or handling classified or administratively controlled materials. The
Contractor is responsible for providing properly cleared personnel to work on the Contract and
for ensuring that performance is not jeopardized.

(e) The Contractor's Facility Security Officer (FSO) must forward a valid "Visit Request"
identifying their representatives/employees and the required security clearance information to the
USAID Office of Security, 1300 Pennsylvania Ave., N.W., Washington, D.C. 20523-8800.

(f) In the event the Contractor subcontracts any work to be performed under a classified Task
Order, the Contractor is responsible for issuing the security guidance provided by USAID to any
subcontractor and ensuring that subcontractors comply with security requirements of the prime
Contract/Task Order.

(9) The Office of Security will issue Ronald Reagan Building facility passes to individual
Contractor representatives/employees upon receipt of the "Visit Request™. The Contractor must
ensure that any passes issued are returned upon termination of employment or completion of the
Contract, whichever occurs first.

H.6 INFORMATION SYSTEM SECURITY

Task Orders under this Contract may require Information Technology (IT) resources or services
in which a Contractor must have physical or electronic access to USAID’s sensitive information
contained in unclassified systems that directly support the Agency’s mission.

(a) Designation of the Information System Security Officer. The Task Order Contracting Officer
hereby designates (E3/DDI) located at RRB, 1300 Pennsylvania Ave., NW, Washington, DC
20523 as the Information System Security Officer responsible for information system security
for this system.

(b) The Contractor is responsible for the information system security (ISS) of all systems used
by the Contractor, and connected to USAID networks, or operated by the Contractor for USAID,
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regardless of location. The policy governing these responsibilities is USAID Automated
Directives System (ADS) Chapter 545, Information Systems Security.

(c) The Contractor must not use or redistribute any USAID information processed, stored, or
transmitted by the Contractor except as specified in the Contract.

(d) All Contractor personnel requiring access to USAID information systems, networks, or data
must comply with the USAID Personnel Security Requirements for Access to Unclassified
Information Systems policy requirements of the USAID Automated Directive System (ADS)
Chapter 545. Contractor supervisors must ensure a sufficient separation of duties to prevent a
single individual from committing fraud with, or abusing, USAID systems or data. Contractor
personnel should also have access only to that information required for their tasks. Contractors
must therefore request and enforce only those facility and information system accesses that are
essential for each individual's job performance.

(e) All Contractor personnel with access to USAID information systems, networks, or data must
complete a USAID-approved computer security awareness class and accept the requirements of
the USAID ISS rules of behavior before being granted access to USAID systems, and annually
thereafter.

(F) All Contractor personnel must complete the security processes and meet the requirements
specified by the USAID Office of Security for the sensitivity or classification level of the
information for which they will require access.

H.7 EXECUTIVE ORDER ON TERRORISM FINANCING

The Contractor is reminded that U.S. Executive Orders and U.S. law prohibits transactions with,
and the provision of resources and support to, individuals and organizations associated with
terrorism. It is the legal responsibility of the Contractor to ensure compliance with these
Executive Orders and laws.

H.8 ELECTRONIC PAYMENTS SYSTEM
1. Definitions:

a. “Cash Payment System” means a payment system that generates any transfer of
funds through a transaction originated by cash, check, or similar paper instrument.
This includes electronic payments to a financial institution or clearing house that
subsequently issues cash, check, or similar paper instrument to the designated

payee.

b. “Electronic Payment System” means a payment system that generates any transfer
of funds, other than a transaction originated by cash, check, or similar paper
instrument, which is initiated through an electronic terminal, telephone, mobile
phone, computer, or magnetic tape, for the purpose of ordering, instructing or
authorizing a financial institution to debit or credit an account. The term includes
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debit cards, wire transfers, transfers made at automatic teller machines, and point-
of-sale terminals.

. The contractor agrees to use an electronic payment system for any payments under this
award to beneficiaries, subcontractors, or grants under contracts, where applicable.

Exceptions. The contractor is allowed the following exceptions, provided the contractor
documents its contract file with the appropriate justification:

a. Cash payments made while establishing electronic payment systems, provided

that this exception is not used for more than six months from the effective date of
this award.

Cash payments made to payees where the contractor does not expect to make
payments to the same payee on a regular, recurring basis, and payment through an
electronic payment system is not reasonably available.

Cash payments to vendors below the micro purchase level as defined by FAR
2.101, or for Grants Under Contracts for less than $3000, when payment through
an electronic payment system is not reasonably available.

. The contractor has received a specific written exception from the Contracting

Officer that a specific payment or all cash payments are authorized, based on the
contractor’s written justification, which provides a basis and cost analysis for the
requested exception.

4. More information about how to establish, implement, and manage electronic payment
methods is available to contractors at http://solutionscenter.nethope.org/programs/c2e-
toolkit.”

[END]

SUBMISSION OF DATASETS TO THE DEVELOPMENT DATA LIBRARY
(DDL) (OCTOBER 2014)

(@) Definitions. For the purpose of submissions to the DDL.:

(1) “Dataset” is an organized collection of structured data, including data contained in
spreadsheets, whether presented in tabular or non-tabular form. For example, a Dataset may
represent a single spreadsheet, an extensible mark-up language (XML) file, a geospatial data file,
or an organized collection of these. This requirement does not apply to aggregated performance
reporting data that the contractor submits directly to a USAID portfolio management system or
to unstructured data, such as email messages, PDF files, PowerPoint presentations, word
processing documents, photos and graphic images, audio files, collaboration software, and
instant messages. Neither does the requirement apply to the contractor’s information that is
incidental to award administration, such as financial, administrative, cost or pricing, or
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management information. Datasets submitted to the DDL will generally be those generated with
USAID resources and created in support of Intellectual Work that is uploaded to the
Development Experience Clearinghouse (DEC) (see AIDAR 752.7005 “Submission
Requirements for Development Experience Documents™).

(2) “Intellectual Work™ includes all works that document the implementation, monitoring,
evaluation, and results of international development assistance activities developed or acquired
under this award, which may include program and communications materials, evaluations and
assessments, information products, research and technical reports, progress and performance
reports required under this award (excluding administrative financial information), and other
reports, articles and papers prepared by the contractor under the award, whether published or not.
The term does not include the contractor’s information that is incidental to award administration,
such as financial, administrative, cost or pricing, or management information.

(a) Submissions to the Development Data Library (DDL)

(1) The Contractor must submit to the Development Data Library (DDL), at
www.usaid.gov/data, in a machine-readable, non-proprietary format, a copy of any Dataset
created or obtained in performance of this award, including Datasets produced by a subcontractor
at any tier. The submission must include supporting documentation describing the Dataset, such
as code books, data dictionaries, data gathering tools, notes on data quality, and explanations of
redactions.

(2) Unless otherwise directed by the Contracting Officer (CO) or the Contracting Officer
Representative (COR), the contractor must submit the Dataset and supporting documentation
within thirty (30) calendar days after the Dataset is first used to produce an Intellectual Work or
is of sufficient quality to produce an Intellectual Work. Within thirty (30) calendar days after
award completion, the contractor must submit to the DDL any Datasets and supporting
documentation that have not previously been submitted to the DDL, along with an index of all
Datasets and Intellectual Work created or obtained under the award. The contractor must also
provide to the COR an itemized list of any and all DDL submissions.

The contractor is not required to submit the data to the DDL, when, in accordance with the terms
and conditions of this award, Datasets containing results of federally funded scientific research
are submitted to a publicly accessible research database. However, the contractor must submit a
notice to the DDL by following the instructions at www.usaid.gov/data, with a copy to the COR,
providing details on where and how to access the data. The direct results of federally funded
scientific research must be reported no later than when the data are ready to be submitted to a
peer-reviewed journal for publication, or no later than five calendar days prior to the conclusion
of the award, whichever occurs earlier.

(3) The contractor must submit the Datasets following the submission instructions and acceptable
formats found at www.usaid.gov/data.
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(4) The contractor must ensure that any Dataset submitted to the DDL does not contain any
proprietary or personally identifiable information, such as social security numbers, home
addresses, and dates of birth. Such information must be removed prior to submission.

(5) The contractor must not submit classified data to the DDL.

[End of Provision]

H.10. USAID IMPLEMENTING PARTNER NOTICES (IPN) PORTAL FOR
ACQUISITION (JULY 2014)

a) Definitions

“USAID Implementing Partner Notices (IPN) Portal for Acquisition (“IPN Portal’)” means the
single point where USAID posts universal bilateral modifications, which can be accessed
electronically by registered USAID contractors. The IPN Portal is located at
https://sites.google.com/site/usaidipnforacquisitions/.

“IPN Portal Administrator” means the USAID official designated by the M/OAA Director, who
has overall responsibility for managing the USAID Implementing Partner Notices Portal for
Acquisition.

“Universal bilateral modification” means modifications such as those that update or incorporate
new FAR or AIDAR clauses, other terms and conditions, or special requirements that affect all
awards or a class of awards as specified in the Agency notification of such terms and conditions
or special requirements.

b) By submission of an offer and execution of a contract, the Contractor acknowledges the
requirement to:

(1) Register with the IPN Portal if awarded a contract resulting from this solicitation, and

(2) Receive universal bilateral modifications to this contract and general notices via the
IPN Portal.

c) Procedure to register for notifications.

Go to: https://sites.google.com/site/usaidipnforacquisitions/ and click the “Register” button at the
top of the page. Contractor representatives must use their official organization email address
when subscribing, not personal email addresses.

d) Processing of IPN Portal Modifications

The contractor may access the IPN Portal at any time to review all IPN Portal modifications;

however, the system will also notify the contractor by email when the USAID IPN Portal
Administrator posts a universal bilateral modification for contractor review and signature.
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Proposed IPN Portal modifications distributed via the IPN portal are applicable to all awards,
unless otherwise noted in the proposed modification.

Within 15 calendar days from receipt of the notification email from the IPN Portal, the contractor
must do one of the following:

(1) (a) verify applicability of the proposed modification for their award(s) per the instructions
provided with each modification; (b) download the modification and incorporate the following
information on the SF30 form:

contract number, organization name, and organization mailing address as it appears in the basic
award; (c) sign the hardcopy version; and (d) send the signed modification (by email or
hardcopy) to the CO for signature.

The contractor must not incorporate any other changes to the IPN Portal modification. Bilateral
modifications provided through the IPN Portal are not effective until the both the contractor and
the CO sign the modification;

(2) Notify the Contracting Officer in writing if the modification requires negotiation of
additional changes to terms and conditions of the contract; or

(3) Notify the Contracting Officer that the contractor declines to sign the modification.

Within 30 calendar days of receipt of a signed modification from the contractor, the CO must
provide the fully executed modification to the contractor or initiate discussions with the
contractor.

[End of Provision]
H.11 NONDISCRIMINATION (JUNE 2012)

FAR Part 27 and the clauses prescribed in that part prohibit contractors performing in or
recruiting from the United States from engaging in certain discriminatory practices. USAID is
committed to achieving and maintaining a diverse and representative workforce and a workplace
free of discrimination. Based on law, Executive Order, and Agency policy, USAID prohibits
discrimination in its own workplace on the basis of race, color, religion, sex (including
pregnancy and gender identity), national origin, disability, age, veteran’s status, sexual
orientation, genetic information, marital status, parental status, political affiliation, and any other
conduct that does not adversely affect the performance of the employee. USAID does not
tolerate any type of harassment, either sexual or nonsexual, of any employee or applicant for
employment. Contractors are required to comply with the nondiscrimination requirements of the
FAR.

In addition, the Agency strongly encourages all its contractors (at all tiers) to develop and
enforce comprehensive nondiscrimination policies for their workplaces that include protection on
these expanded bases, subject to applicable law.

[END OF PROVISION]
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H.12 USAID DISABILITY POLICY - ACQUISITION (DECEMBER 2004)

(a) The objectives of the USAID Disability Policy are (1) to enhance the attainment of United
States foreign assistance program goals by promoting the participation and equalization of
opportunities of individuals with disabilities in USAID policy, country and sector strategies,
activity designs and implementation; (2) to increase awareness of issues of people with
disabilities both within USAID programs and in host countries; (3) to engage other U.S.
government agencies, host country counterparts, governments, implementing organizations and
other donors in fostering a climate of nondiscrimination against people with disabilities; and (4)
to support international advocacy for people with disabilities. The full text of the policy paper
can be found at the following website:

http://pdf.usaid.gov/pdf_docs/PDABQ631.pdf.

(b) USAID therefore requires that the contractor not discriminate against people with disabilities
in the implementation of USAID programs and that it makes every effort to comply with the
objectives of the USAID Disability Policy in performing this contract. To that end and within
the scope of the contract, the contractor’s actions must demonstrate a comprehensive and
consistent approach for including men, women and children with disabilities.

[END OF PROVISION]
H.13 GRANTS UNDER CONTRACTS (GUCS)

This contract provides that the Contractor execute Grants under Contract (GUCs) on behalf of
USAID. Written approval from the Head of the Contracting Activity (HCA) must be
obtained at the task order level prior to issuance of any task order calling for the issuance
of GUCs.

The following requirements apply to any grant issued by the Contractor under this contract:

(@) USAID shall have substantial involvement in the establishment of selection criteria
and shall approve the selection of grant recipients. Unless otherwise directed by the
Contracting Officer, the COR shall have the authority to approve the grant recipient
selection.

(b) The Contractor must comply in all material respects with USAID’s Automated
Directives System (ADS) Chapter 303 (including mandatory and supplementary
references) in awarding and administering grants.

(c) USAID retains the right to terminate the grant activity (activities) unilaterally in
extraordinary circumstances.

(d) The Contractor is not authorized to execute or administer Cooperative Agreements
under this provision.
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(e)The approved amount of such grants shall not exceed $100,000 (for U.S.
organizations) unless an exception is provided in writing by the Contracting Officer (and
further approved by the HCA). For non-U.S. organizations, there is no ceiling. For
partner government entities, in-kind grants are authorized and non-in-kind grants must
follow the procedures outlined in ADS 302.4.13(b).

(f) The Contractor must prepare and submit for Contracting Officer’s approval, a Grants
Manual that outlines, at a minimum, the competition process, selection criteria, types of
grants to be utilized, the expected distribution of grants over the life of the award, as well
as all grants templates. Once the Grants Manual is approved by the CO, the COR shall
have the authority to approve the grant recipient selection. Addenda to the Grants Manual
may be required by the Task Order Contracting Officer, as applicable.

(g) The Contractor must comply with all USAID policies, procedures, regulations, and
provisions set forth in the Contract and ensure:

(1) sufficient time to complete grantee audits,

(2) sufficient time for the grantee to submit a final report to the Contractor, and

(3) sufficient time for the Contractor to complete its review of the grantee and provide a
final report to the government before Contract or Contract close-out.

(h) FAR 52.203-16, Preventing Personal Conflicts of Interest, must be followed in the
award of GUCs.

All grants must be closed out no later than the end date of the task order. Reporting requirements
for GUCs must be in accordance with Section F.

H.14 SEXUAL MISCONDUCT (DECEMBER 2020)

(a) USAID has a zero-tolerance policy for sexual misconduct with the goal of fostering a
respectful, safe, healthy and inclusive work environment. USAID maintains policies and
procedures to establish a workplace free of sexual misconduct as described in agency policy at
ADS Chapter 113, Preventing and Addressing Sexual Misconduct.

(b) USAID has developed two methods for receiving allegations of sexual misconduct: USAID’s
Unified Misconduct Reporting Portal, available on LaunchPad (launchpad.usaid.gov), and
Service Desk, phone, (202) 712 1234. These are also available to the Contractor or its
employee(s).

(c) USAID may conduct administrative inquiries into allegations of sexual misconduct that occur
within U.S. Government facilities or while the contractor employee is performing services under
the contract. The Contracting Officer will provide the results of any inquiry involving a
contractor employee to the contractor, subject to federal law and USAID’s information
disclosure policies. USAID retains the right to suspend or terminate a contractor employee’s
access to any systems and/or facilities for incidents of sexual misconduct.
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(d) The Contractor agrees to incorporate the substance of paragraphs (a) through (d) of this
requirement in all subcontracts that may require contractor employees to have routine physical
access to USAID facilities.

[END OF PROVISION]
H.15 ENVIRONMENTAL COMPLIANCE

The Foreign Assistance Act of 1961, as amended, Section 117 requires that the impact of
USAID’s activities on the environment be considered and that USAID include environmental
sustainability as a central consideration in designing and carrying out its development programs.
This mandate is codified in Federal Regulations (22 CFR 216) and in USAID’s Automated
Directives System (ADS) Parts 201.5.10g and 204 (http://www.usaid.gov/policy/ADS/200/),
which, in part, require that the potential environmental impacts of USAID-financed activities are
identified prior to a final decision to proceed and that appropriate environmental safeguards are
adopted for all activities. Contractor environmental compliance obligations under these
regulations and procedures are specified in the following paragraphs of this RFP/contract.

In addition, the contractor must comply with host country environmental regulations unless
otherwise directed in writing by USAID. In case of conflict between host country and USAID
regulations, the latter shall govern.

No activity funded under this contract will be implemented unless an environmental threshold
determination, as defined by 22 CFR 216, has been reached for that activity, as documented in a
Request for Categorical Exclusion (RCE), Initial Environmental Examination (IEE), or
Environmental Assessment (EA) duly signed by the Bureau Environmental Officer (BEO).
(Hereinafter, such documents are described as “approved Regulation 216 environmental
documentation.”)

As part of its initial Work Plan, and all Annual Work Plans thereafter, the contractor, in
collaboration with the USAID Cognizant Technical Officer and Mission Environmental Officer
or Bureau Environmental Officer, as appropriate, shall review all ongoing and planned activities
under this contract to determine if they are within the scope of the approved Regulation 216
environmental documentation.

If the contractor plans any new activities outside the scope of the approved Regulation 216
environmental documentation, it shall prepare an amendment to the documentation for USAID
review and approval. No such new activities shall be undertaken prior to receiving written
USAID approval of environmental documentation amendments.

Any ongoing activities found to be outside the scope of the approved Regulation 216
environmental documentation shall be halted until an amendment to the documentation is
submitted and written approval is received from USAID.

[END OF PROVISION]
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H.16 SUBCONTRACTING CONSENT

The below tables presents the subcontractors that received IDIQ’s Contracting Officer consent in
accordance with FAR 44.2:

Sheladia Associates Inc
Miyamoto International, Inc.
ME&A, Inc

Perez APC

LEO A DALY Company
Build Health International

ok~ E

[END OF PROVISION]

H.17 ORGANIZATIONAL CONFLICTS OF INTEREST: DESIGN/IMPLEMENT,
INDEFINITE QUANTITY (SEP 2018)

Organizational conflicts of interest: preclusion from implementation contract, indefinite quantity

Task orders under this contract may require the Contractor to furnish important services in
support of the design of specific activities. In accordance with the principles of FAR Subpart 9.5
and USAID policy, the Contractor will be ineligible to furnish, as a Prime or Subcontractor or
otherwise, the implementation services for any activities for which it provides substantial design
services except for such services that may be furnished under this contract, unless the Head of
the Contracting Activity authorizes a waiver (in accordance FAR 9.503) determining that
preclusion of the Contractor from the implementation contract would not be in the Government's
interest. When a task order includes a work requirement that will preclude the Contractor from
furnishing implementation services, a special contract requirement stating the preclusion will be
included in the task order.

[END OF PROVISION]

H.19 ORGANIZATIONAL CONFLICTS OF INTEREST: DESIGN/IMPLEMENT,
TASK ORDERS (SEP 2018)

Organizational conflicts of interest: preclusion from implementation contract, task orders

This task order requires the Contractor to furnish important services in support of the design of
[specify activity] (the "Activity™). In accordance with the principles of
FAR Subpart 9.5 and USAID policy, the Contractor will be ineligible to furnish, as a Prime or
Subcontractor or otherwise, the implementation services for the activity, unless the Head of the
Contracting Activity authorizes a waiver (in accordance FAR 9.503 and AIDAR 709.503)
determining that preclusion of the Contractor from the implementation contract would not be in
the Government's interest.

[END OF PROVISION]
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H.20 ORGANIZATIONAL CONFLICTS OF INTEREST: EVALUATION,
INDEFINITE QUANTITY (SEP 2018)

Organizational Conflicts of Interest: Preclusion from Furnishing Certain Services and
Restriction on Use of Information, Indefinite Quantity (September 2018)

(a) Task orders under this contract may require the Contractor to furnish important services in
support of evaluation of Contractors or of specific activities. In accordance with the
principles of FAR Subpart 9.5 and USAID policy, the Contractor will be ineligible to furnish,
as a Prime or Subcontractor or otherwise, implementation services under any contract or task
order that results in response to findings, proposals, or recommendations in an evaluation
report written by the Contractor. This preclusion will apply to any such awards made within
18 months of USAID accepting the report, unless the Head of the Contracting Activity
authorizes a waiver (in accordance FAR 9.503) determining that preclusion of the Contractor
from the implementation work would not be in the Government's interest.

(b) In addition, by accepting this contract, the Contractor agrees that it will not use or make
available any information obtained about another organization under the contract in the
preparation of proposals or other documents in response to any solicitation for a contract or
task order.

(c) If the Contractor gains access to proprietary information of other company(ies) in performing
this evaluation, the Contractor must agree with the other company(ies) to protect their
information from unauthorized use or disclosure for as long as it remains proprietary, and
must refrain from using the information for any purpose other than that for which it was
furnished. The Contractor must provide a properly executed copy of all such agreements to
the CO.

[END OF PROVISION]
H.21 ORGANIZATIONAL CONFLICTS OF INTEREST: EVALUATION, TASK
ORDERS (SEP 2018)

Organizational conflicts of interest: preclusion from furnishing certain services and restriction on
use of information.

This task order requires the Contractor to furnish important services in support of evaluation of
[specify Contractor or activity]. In accordance with the principles of
FAR Subpart 9.5 and USAID policy, the Contractor will be ineligible to furnish, as a Prime or
Subcontractor or otherwise, implementation services under any contract or task order that results
in response to findings, proposals, or recommendations in an evaluation report written by the
Contractor. This preclusion will apply to any such awards made within 18 months of USAID
accepting the report, unless the Head of the Contracting Activity authorizes a waiver (in
accordance FAR 9.503) determining that preclusion of the Contractor from the implementation
work would not be in the Government's interest.

[END OF PROVISION]

[END OF SECTION H]
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SECTION I - CONTRACT CLAUSES

Tetra Tech, Inc.

1.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by
Citation Number, Title, and Date) in accordance with the clause at FAR 52.252-2 “CLAUSES

INCORPORATED BY REFERENCE" in Section | of this contract. See
http://acquisition.gov/far/index.html for electronic access to the full text of a FAR clause.

FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

NUMBER TITLE DATE

52.202-1  DEFINITIONS JUN-2020

52.203-3  GRATUITIES APR-1084

52.203-5 COVENANT AGAINST CONTINGENT FEES MAY-2014
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE

522036 Qoveiet 2T JUN-2020

52.203-7  ANTI-KICKBACK PROCEDURES JUN-2020
CANCELLATION, RESCISSION, AND RECOVERY OF

52.203-8 L ;\DS FOR ILLEGAL OR IMPROPER ACTIVITY MAY-2014
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR

52.203-10 | \PROPER ACTIVITY MAY-2014
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN

52.203-12  tepERAL TRANSACTIONS JUN-2020
CONTRACTOR CODE OF BUSINESS ETHICS AND

5220313 N Lo JUN-2020

52.203-14 DISPLAY OF HOTLINE POSTER(S) JUN-2020

52.203-16 PREVENTING PERSONAL CONFLICTS OF INTEREST JUN-2020
CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS

52.203-17 AND REQUIREMENT TO INFORM EMPLOYEES OF JUN-2020
WHISTLEBLOWER RIGHTS
PROHIBITION ON REQUIRING CERTAIN INTERNAL

52.203-19  ~GNFIDENTIALITY AGREEMENTS OR STATEMENTS JAN-2017

52.204-2  SECURITY REQUIREMENTS AUG-1996
PRINTED OR COPIED DOUBLE-SIDED ON

52.204-4  55STCONSUMER FIBER CONTENT PAPER MAY-2011
PERSONAL IDENTITY VERIFICATION OF CONTRACTOR

522049 oRoONAE] MAR-2020
REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER

52.204-10 SUBCONTRACTOR AWARDS JUN-2020

52.204-13 SYSTEM FOR AWARD MANAGEMENT MAINTENANCE ~ OCT-2018
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NUMBER TITLE DATE

52.204-14  SERVICE CONTRACT REPORTING REQUIREMENTS OCT-2016
SERVICE CONTRACT REPORTING REQUIREMENTS FOR

52.204-15  NDEFINITE-DELIVERY CONTRACTS OCT-2016
COMMERCIAL AND GOVERNMENT ENTITY CODE

5220418 © INTENANCE AUG-2020
INCORPORATION BY REFERENCE OF

52.204-19 P EPRESENTATIONS AND CERTIFICATIONS DEC-2014
PROHIBITION ON CONTRACTING FOR HARDWARE,

52.204-23 SOFTWARE, AND SERVICES DEVELOPED OR PROVIDED ~ JUL-2018
BY KASPERSKY LAB AND OTHER COVERED ENTITIES
PROHIBITION ON A BYTEDANCE COVERED

5220427, 0n SaroN JUN-2023
PROTECTING THE GOVERNMENT'S INTEREST WHEN

52209-6  SUBCONTRACTING WITH CONTRACTORS DEBARRED,  JUN-2020
SUSPENDED, OR PROPOSED FOR DEBARMENT
UPDATES OF PUBLICLY AVAILABLE INFORMATION

52.209-9  REGARDING RESPONSIBILITY MATTERS OCT-2018
PROHIBITION ON CONTRACTING WITH INVERTED

52.209-10 DOMESTIC CORPORATIONS NOV-2015

522101 MARKET RESEARCH TUN-2020

522152  AUDIT AND RECORDS-NEGOTIATION JUN-2020

522152  AUDIT AND RECORDS-NEGOTIATION - ALTERNATETl  AUG-2016

52215-8  ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT OCT-1997
PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR

5221510 oo S G DATA AUG-2011
PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR

5221511 bR 1CING DATA-MODIFICATIONS JUN-2020

52215-12 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA  JUN-2020
SUBCONTRACTOR CERTIFIED COST OR PRICING DATA-

2.215-13 IODIFICATIONS JUN-2020

52215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS OCT-2010
REVERSION OR ADJUSTMENT OF PLANS FOR

52215-18 POSTRETIREMENT BENEFITS (PRB) OTHER THAN JUL-2005
PENSIONS

52215-19 NOTIFICATION OF OWNERSHIP CHANGES OCT-1997
REQUIREMENTS FOR CERTIFIED COST OR PRICING

5221521 DATA AND DATA OTHER THAN CERTIFIED COST OR JUN-2020
PRICING DATA-MODIFICATIONS
REQUIREMENTS FOR CERTIFIED COST OR PRICING

5221521 DATA AND DATA OTHER THAN CERTIFIED COST OR OCT-2010
PRICING DATA-MODIFICATIONS — ALTERNATE I
REQUIREMENTS FOR CERTIFIED COST OR PRICING

5221521 DATA AND DATA OTHER THAN CERTIFIED COST OR OCT-1997

PRICING DATA-MODIFICATIONS — ALTERNATE II
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NUMBER TITLE DATE
REQUIREMENTS FOR CERTIFIED COST OR PRICING

52.215-21 DATA AND DATA OTHER THAN CERTIFIED COSTOR ~ OCT-1997
PRICING DATA-MODIFICATIONS — ALTERNATE Il
REQUIREMENTS FOR CERTIFIED COST OR PRICING

52.215-21 DATA AND DATA OTHER THAN CERTIFIED COSTOR ~ OCT-2010
PRICING DATA-MODIFICATIONS — ALTERNATE IV

52.215-23  LIMITATIONS ON PASS-THROUGH CHARGES JUN-2020

52.216-7  ALLOWABLE COST AND PAYMENT AUG-2018

52.216-7  ALLOWABLE COST AND PAYMENT - ALTERNATE IV AUG-2012

52.216-8  FIXED FEE JUN-2011

52.216-10 INCENTIVE FEE JUN-2011

522172 CANCELLATION UNDER MULTI-YEAR CONTRACTS OCT-1997

52.217-8  OPTION TO EXTEND SERVICES NOV-1999

52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS OCT-2018

52219-9  SMALL BUSINESS SUBCONTRACTING PLAN JUN-2020

MALL BUSINESS SUBCONTRACTING PLAN -

522109 ALk BUSIIESS SUBCONTRACTING NOV-2016

52.219-14  LIMITATIONS ON SUBCONTRACTING MAR-2020

52.219-16  LIQUIDATED DAMAGES-SUBCONTRACTING PLAN JAN-1999
POST-AWARD SMALL BUSINESS PROGRAM

°2.219-28  REPRESENTATION NOV-2020

coos TOTAIMOIL USSR e

52.219-31 NOTICE OF SMALL BUSINESS RESERVE MAR-2020

RDERS ISSUED DIRECTLY UNDER SMALL BUSINE

5221932 protno 109V CTLY UNDER S USINESS — MmaR-2020

52.222-1  NOTICE TO THE GOVERNMENT OF LABOR DISPUTES ~ FEB-1997

522222 PAYMENT FOR OVERTIME PREMIUMS JUL-1990

52.222-3  CONVICT LABOR JUN-2003

s2222:9 CHILD LABOR-COOPERATION WITH AUTHORITIES AND 1, 2

52.222-21  PROHIBITION OF SEGREGATED FACILITIES APR-2015

52.222-26 EQUAL OPPORTUNITY SEP-2016

52.222-29 NOTIFICATION OF VISA DENIAL APR-2015

52.222-50 COMBATING TRAFFICKING IN PERSONS 0CT-2020
EXEMPTION FROM APPLICATION OF THE SERVICE

52.222-53 CONTRACT LABOR STANDARDS TO CONTRACTSFOR  MAY-2014
CERTAIN SERVICES-REQUIREMENTS

52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION OCT-2015
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NUMBER TITLE DATE
CERTIFICATION REGARDING TRAFFICKING IN PERSONS

5222256 Lol I CE L AN 0CT-2020

52.223-6  DRUG-FREE WORKPLACE MAY-2001
ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT

52.223-18  \/ESSAGING WHILE DRIVING JUN-2020

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES FEB-2021
INCONSISTENCY BETWEEN ENGLISH VERSION AND

52.225-14 TRANSLATION OF CONTRACT FEB-2020
CONTRACTOR PERSONNEL IN A DESIGNATED

52.225-19 OPERATIONAL AREA OR SUPPORTING A DIPLOMATIC  MAY-2020
OR CONSULAR MISSION OUTSIDE THE UNITED STATES

52.227-1  AUTHORIZATION AND CONSENT JUN-2020
NOTICE AND ASSISTANCE REGARDING PATENT AND

52.227-2 COPYRIGHT INFRINGEMENT JUN-2020

52.227-3  PATENT INDEMNITY APR-1984

52.227-13 PATENT RIGHTS-OWNERSHIP BY THE GOVERNMENT  DEC-2007

52.227-14 RIGHTS IN DATA-GENERAL MAY-2014

52.227-14 RIGHTS IN DATA-GENERAL - ALTERNATE | DEC-2007

52.227-14 RIGHTS IN DATA-GENERAL - ALTERNATE II DEC-2007

52.227-14 RIGHTS IN DATA-GENERAL - ALTERNATE 111 DEC-2007

52.227-14 RIGHTS IN DATA-GENERAL - ALTERNATE V DEC-2007

52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL) JUN-1987
WORKERS COMPENSATION INSURANCE (DEFENSE

522283 gacd oy JUL-2014

52.220-3  FEDERAL, STATE. AND LOCAL TAXES FEB-2013

52.220-6  TAXES-FOREIGN FIXED-PRICE CONTRACTS FEB-2013

52.229-8  TAXES-FOREIGN COST-REIMBURSEMENT CONTRACTS ~ MAR-1990
TAX ON CERTAIN FOREIGN PROCUREMENTS__NOTICE

52.229-11  A\ND REPRESENTATION JUN-2020

52.229-12 TAX ON CERTAIN FOREIGN PROCUREMENTS FEB-2021

52.230-2  COST ACCOUNTING STANDARDS JUN-2020
DISCLOSURE AND CONSISTENCY OF COST

52.230-3  ACCOUNTING PRACTICES JUN-2020

52.230-6  ADMINISTRATION OF COST ACCOUNTING STANDARDS ~ JUN-2010

52.232-1  PAYMENTS APR-1084

52.232-8  DISCOUNTS FOR PROMPT PAYMENT FEB-2002

52.232-9  LIMITATION ON WITHHOLDING OF PAYMENTS APR-1084

e 939.10 PAYMENTS UNDER FIXED-PRICE ARCHITECT-ENGINEER 0 oo o

CONTRACTS
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NUMBER TITLE DATE
52.232-11 EXTRAS APR 1984
52.232-16 PROGRESS PAYMENTS JUN-2020
52.232-16 PROGRESS PAYMENTS — ALTERNATE | MAR-2000
52.232-16 PROGRESS PAYMENTS - ALTERNATE Il JUN-2020
52.232-17 INTEREST MAY-2014
52.232-18  AVAILABILITY OF FUNDS APR-1984
52.232-20 LIMITATION OF COST APR-1984
52.232-22  LIMITATION OF FUNDS APR-1984
52.232-23  ASSIGNMENT OF CLAIMS MAY-2014
52.232-25 PROMPT PAYMENT JAN-2017
52.232-25 PROMPT PAYMENT - ALTERNATE | FEB-2002
PROMPT PAYMENT FOR FIXED-PRICE ARCHITECT-
52.232-26  ENGINEER CONTRACTS JAN-2017
PAYMENT BY ELECTRONIC FUNDS TRANSFER-SYSTEM
52.232-33  top AWARD MANAGEMENT OCT-2018
52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS JUN-2013
52.233-1  DISPUTES MAY-2014
52.233-3  PROTEST AFTER AWARD AUG-1996
52.233-3  PROTEST AFTER AWARD - ALTERNATE | JUN-1985
52.233-4  APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM  OCT-2004
52.236-22 DESIGN WITHIN FUNDING LIMITATIONS APR-1984
RESPONSIBILITY OF THE ARCHITECT-ENGINEER
52.236-23 - GNTRACTOR APR-1984
WORK OVERSIGHT IN ARCHITECT-ENGINEER
52.236-24 CoONTRcA)CTsS G c ¢ G APR-1984
52.236-25 REQUIREMENTS FOR REGISTRATION OF DESIGNERS JUN-2003
52.237-3  CONTINUITY OF SERVICES JAN-1991
52.242-1  NOTICE OF INTENT TO DISALLOW COSTS APR-1984
52.242-2  PRODUCTION PROGRESS REPORTS APR-1991
52.242-3  PENALTIES FOR UNALLOWABLE COSTS MAY-2014
52.242-4  CERTIFICATION OF FINAL INDIRECT COSTS JAN-1997
52.242-5  PAYMENTS TO SMALL BUSINESS SUBCONTRACTORS JAN-2017
52.242-13 BANKRUPTCY JUL-1995
52.243-1  CHANGES-FIXED-PRICE AUG-1987
52.243-1  CHANGES-FIXED-PRICE - ALTERNATE Il APR-1984
52.243-2  CHANGES-COST-REIMBURSEMENT AUG-1987
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NUMBER TITLE DATE
52.244-2  SUBCONTRACTS JUN-2020
52.244-2  SUBCONTRACTS - ALTERNATE | JUN-2020
SUBCONTRACTORS AND OUTSIDE ASSOCIATES AND
52.244-4  CONSULTANTS (ARCHITECT-ENGINEER SERVICES) AUG-1938
52.244-5  COMPETITION IN SUBCONTRACTING DEC-1996
52.244-6  SUBCONTRACTS FOR COMMERCIAL ITEMS NOV-2020
52.245-1  GOVERNMENT PROPERTY JAN-2017
52.245-1  GOVERNMENT PROPERTY - ALTERNATE | APR-2012
52.245-9  USE AND CHARGES APR-2012
52.246-23 LIMITATION OF LIABILITY FEB-1997
52.246-25 LIMITATION OF LIABILITY-SERVICES FEB-1997
52.247-63 PREFERENCE FOR US-FLAG AIR CARRIERS JUN-2003
PREFERENCE FOR PRIVATELY OWNED US-FLAG
52.241-64  -OMMERCIAL VESSELS FEB-2006
52.248-2  VALUE ENGINEERING-ARCHITECT-ENGINEER MAR-1990
TERMINATION FOR CONVENIENCE OF THE
522492 GOVERNMENT (FIXED-PRICE) APR-2012
52.249-6  TERMINATION (COST-REIMBURSEMENT) MAY-2004

52.249-6 TERMINATION (COST-REIMBURSEMENT) - ALTERNATE | SEP-1996
TERMINATION (COST-REIMBURSEMENT) - ALTERNATE

52.249-6 l SEP-1996
52 249-6 ;I'IIIERMINATION (COST-REIMBURSEMENT) - ALTERNATE SEP-1996
52 249-6 ;I'\ERMINATION (COST-REIMBURSEMENT) - ALTERNATE SEP-1996
52 249-6 I/ERMINATION (COST-REIMBURSEMENT) - ALTERNATE SEP-1996
52.249-7 TERMINATION (FIXED-PRICE ARCHITECT-ENGINEER) APR-1984
52.249-8 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) APR-1984
52.249-14 EXCUSABLE DELAYS APR-1984
52.251-1 GOVERNMENT SUPPLY SOURCES APR-2012
52.253-1 COMPUTER GENERATED FORMS JAN-1991

AIDAR 752.252-1 AIDAR SOLICITATION PROVISIONS INCORPORATED BY
REFERENCE

This solicitation incorporates one or more provisions by reference, with the same force and effect
as if they were given in full text. Upon request, the contracting officer will make their full text
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available. Also, the full text of all AIDAR solicitation provisions is contained in the Code of

Federal Regulations (CFR) located at 48 CFR chapter 7.

NUMBER TITLE DATE

752.202-1  DEFINITIONS JAN-1990

752.204-2  SECURITY REQUIREMENTS FEB-1999

752.204-70 PARTNER VETTING PRE-AWARD REQUIREMENTS FEB-2012

752.204-71  PARTNER VETTING FEB-2012
ACCESS TO USAID FACILITEIS AND USAID’S

752.204-12 | NFORMATION SYSTEMS (DEVIATION) APR-2020
ORGANIZATIONAL CONFLICT OF INTEREST

752.209-71  515cOVERED AFTER AWARD JUN-1993

752.211-70  LANGUAGE AND MEASUREMENT JUN-1992

752.216-70  AWARD FEE MAY-1997
PARTNER VETTING IN INDEFINITE DELIVERY

75221671  CaNTNRYE FEB-2012
UTILIZATION OF SMALL BUSINESS CONCERNS AND

752.219-8  g\iALL DISADVANTAGED BUISNESS CONCERNS MAR-2015

752.219-70  USAID MENTOR-PROTEGE PROGRAM JUL-2007

752.225-70  SOURCE AND NATIONALITY REQUIREMENTS FEB-2012

752.227-14  RIGHTS IN DATA — GENERAL OCT-2007
WORKER’S COMPENSATION INSURANCE (DEFENSE

7522283 Laceacy DEC-1991

752.228-7  INSURANCE — LIABILITY TO THIRD PERSONS JUL-1997

752.228-70 MEDICAL EVACUATION (MEDEVAC) SERVICES JUL-2007

752.229-70 FEDERAL, STATE, AND LOCAL TAXES

752.231-70  SALARY SUPPLEMENTS FOR HG EMPLOYEES MAR-2015
CONFERENCE PLANNING AND REQUIRED APPROVALS —

75228172 (DA ON SARR 2020)] AUG-2013
STANDARDS FOR ACCESSIBILITY FOR THE DISABLED

752.236-70 |\ USAID CONTRACTION CONTRACTS JUL-2007

752.242-70  PERIODIC PROGRESS REPORTS OCT-2007

752.245-71  TITLE TO AND CARE OF PROPERTY APR-1984

7527001  BIOGRAPHICAL DATA JUL-1997

7527002 TRAVEL AND TRANSPORTATION JAN-1990

7527004  EMERGENCY LOCATOR INFORMATION JUL-1997
SUBMISSION REQUIREMENTS FOR DEVELOPMENT

752.7005  ExPERIENCE DOCUMETNS SEP-2013

7527006  NOTICES APR-1984

7527008  USE OF GOVERNMENT FACILITEIS OR PERSONNEL APR-1984

7527010  CONVERSION OF U.S. DOLLARS TO LOCAL CURRENCY  APR-1984
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NUMBER TITLE DATE
752.7011 ORIENTATION AND LANGUAGE TRAINING APR-1984
752.7014 NOTICE OF CHANGES IN TRAVEL REGULATIONS JAN-1990
752.7015 USE OF POUCH FACILITIES JUL-1997
HEALTH AND ACCIDENT COVERAGE FOR USAID
752.7018 PARTICIPANT TRAINEES JAN-1999
752.7019 PARTICIPANT TRAINING JAN-1999
752.7023 REQUIRED VISA FORM FOR USAID PARTICIPANTS APR-1984
752.7025 APPROVALS APR-1984
752.7027 PERSONNEL DEC-1990
752.7028 DIFFERENTIALS AND ALLOWANCES JUL-1996
752.7029 POST PRIVILEGES JUL-1993
752.7031 LEAVE AND HOLIDAYS OCT-1989
752.7033 PHYSICAL FITNESS JUL-1997
752.7034 ACKNOWLEDGEMENT AND DISCLAIMER DEC-1991
752.7035 PUBLIC NOTICES DEC-1991
752.7037 CHILD SAFEGUARDING STANDARDS AUG-2016
NONDISCRIMINATION AGAINST END-USERS OF

752.7038 SlCJ)PPLISECS: OR SERVICC)IES SAINS RSO OCT-2016
752.7101 VOLUNTARY POPULATION PLANNING ACTIVITIES JUN-2008

1.2 FAR 52.204-21 BASIC SAFEGUARDING OF COVERED CONTRACTOR
INFORMATION SYSTEMS (JUN 2016)

(a) Definitions. As used in this clause—

Covered contractor information system means an information system that is owned or
operated by a contractor that processes, stores, or transmits Federal contract information.

Federal contract information means information, not intended for public release, that is
provided by or generated for the Government under a contract to develop or deliver a product or
service to the Government, but not including information provided by the Government to the
public (such as on public websites) or simple transactional information, such as necessary to
process payments.

Information means any communication or representation of knowledge such as facts,
data, or opinions, in any medium or form, including textual, numerical, graphic, cartographic,
narrative, or audiovisual (Committee on National Security Systems Instruction (CNSSI) 4009).

Information system means a discrete set of information resources organized for the
collection, processing, maintenance, use, sharing, dissemination, or disposition of information
(44 U.S.C. 3502).
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Safeguarding means measures or controls that are prescribed to protect information
systems.

(b) Safeguarding requirements and procedures.

(1) The Contractor shall apply the following basic safeguarding requirements and
procedures to protect covered contractor information systems. Requirements and procedures for
basic safeguarding of covered contractor information systems shall include, at a minimum, the
following security controls:

(1) Limit information system access to authorized users, processes acting on behalf
of authorized users, or devices (including other information systems).

(if) Limit information system access to the types of transactions and functions that
authorized users are permitted to execute.

(iii) Verify and control/limit connections to and use of external information systems.

(iv) Control information posted or processed on publicly accessible information
systems.

(v) Identify information system users, processes acting on behalf of users, or
devices.

(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a
prerequisite to allowing access to organizational information systems.

(vii) Sanitize or destroy information system media containing Federal Contract
Information before disposal or release for reuse.

(viii) Limit physical access to organizational information systems, equipment, and
the respective operating environments to authorized individuals.

(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical
access; and control and manage physical access devices.

(x) Monitor, control, and protect organizational communications (i.e., information
transmitted or received by organizational information systems) at the external boundaries and
key internal boundaries of the information systems.

(xi) Implement subnetworks for publicly accessible system components that are
physically or logically separated from internal networks.

(xii) ldentify, report, and correct information and information system flaws in a
timely manner.
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(xiii) Provide protection from malicious code at appropriate locations within
organizational information systems.

(xiv) Update malicious code protection mechanisms when new releases are
available.

(xv) Perform periodic scans of the information system and real-time scans of files
from external sources as files are downloaded, opened, or executed.

(2) Other requirements. This clause does not relieve the Contractor of any other
specific safeguarding requirements specified by Federal agencies and departments relating to
covered contractor information systems generally or other Federal safeguarding requirements for
controlled unclassified information (CUI) as established by Executive Order 13556.

(c) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (c), in subcontracts under this contract (including subcontracts for the acquisition of
commercial items, other than commercially available off-the-shelf items), in which the
subcontractor may have Federal contract information residing in or transiting through its
information system.

[END OF PROVISION]

1.3 FAR 52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN
TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR
EQUIPMENT (AUG 2020)

(a) Definitions. As used in this clause—

Backhaul means intermediate links between the core network, or backbone network, and the
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic,
coaxial cable, Ethernet).

Covered foreign country means The People’s Republic of China.

Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
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subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using
such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the Director of National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an
entity owned or controlled by, or otherwise connected to, the government of a covered foreign
country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set
forth in the International Traffic in Arms Regulations under subchapter M of chapter | of title 22,
Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part
774 of the Export Administration Regulations under subchapter C of chapter V11 of title 15,
Code of Federal Regulations, and controlled-

(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology;
or

(ii) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating
to assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of
Federal Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations,
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the
Export Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of two
or more networks to allow the use of another's network to hand off traffic where it is ultimately
delivered (e.g., connection of a customer of telephone provider A to a customer of telephone
company B) or sharing data and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's
possession about the identity of the producer or provider of covered telecommunications
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equipment or services used by the entity that excludes the need to include an internal or third-
party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a
visited network when unable to connect to the facilities of the home network either because
signal coverage is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the proper function
or performance of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive
agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a
contract to procure or obtain, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of any system,
or as critical technology as part of any system. The Contractor is prohibited from providing to
the Government any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this clause applies or
the covered telecommunication equipment or services are covered by a waiver described in
FAR 4.2104.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for
Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August
13, 2020, from entering into a contract, or extending or renewing a contract, with an entity that
uses any equipment, system, or service that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical technology as part of
any system, unless an exception at paragraph (c) of this clause applies or the covered
telecommunication equipment or services are covered by a waiver described in FAR 4.2104.
This prohibition applies to the use of covered telecommunications equipment or services,
regardless of whether that use is in performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing—

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement. (1) In the event the Contractor identifies covered
telecommunications equipment or services used as a substantial or essential component of any
system, or as critical technology as part of any system, during contract performance, or the
Contractor is notified of such by a subcontractor at any tier or by any other source, the
Contractor shall report the information in paragraph (d)(2) of this clause to the Contracting
Officer, unless elsewhere in this contract are established procedures for reporting the
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information; in the case of the Department of Defense, the Contractor shall report to the website
at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor shall report to the
Contracting Officer for the indefinite delivery contract and the Contracting Officer(s) for any
affected order or, in the case of the Department of Defense, identify both the indefinite delivery
contract and any affected orders in the report provided at https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause

(i) Within one business day from the date of such identification or notification: the
contract number; the order number(s), if applicable; supplier name; supplier unique entity
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known);
brand; model number (original equipment manufacturer number, manufacturer part number, or
wholesaler number); item description; and any readily available information about mitigation
actions undertaken or recommended.

(i1) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: any further available information about mitigation actions undertaken or recommended.
In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of
covered telecommunications equipment or services, and any additional efforts that will be
incorporated to prevent future use or submission of covered telecommunications equipment or
Services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual
instruments, including subcontracts for the acquisition of commercial items.

(End of clause)

[END OF CLAUSE]

1.4 FAR 52.216-18 ORDERING (AUG 2020)

(@) Any supplies and services to be furnished under this contract shall be ordered by issuance
of delivery orders or task orders by the individuals or activities designated in the Schedule. Such
orders may be issued from July 15, 2021 through July 14, 2026.

(b) All delivery orders or task orders are subject to the terms and conditions of this
contract. In the event of conflict between a delivery order or task order and this contract, the
contract shall control.

(c) A delivery order or task order is considered "issued" when—

(1) If sent by mail (includes transmittal by U.S. mail or private delivery service), the
Government deposits the order in the mail;

(2) If sent by fax, the Government transmits the order to the Contractor's fax number; or
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(3) If sent electronically, the Government either—

(i) Posts a copy of the delivery order or task order to a Government document access
system, and notice is sent to the Contractor; or

(i) Distributes the delivery order or task order via email to the Contractor's email
address.

(d) Orders may be issued by methods other than those enumerated in this clause only if
authorized in the contract.

[END OF PROVISION]

1.5 FAR 52.216-19 ORDER LIMITATIONS (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this
contract in an amount of less than $25,000.00, the Government is not obligated to purchase, nor
is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor-
(1) Any order for a single item in excess of $100,000,000.00;
(2) Any order for a combination of items in excess of $100,000,000.00 or

(3) A series of orders from the same ordering office within 5 days that together call for
quantities exceeding the limitation in paragraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at
subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not
required to order a part of any one requirement from the Contractor if that requirement exceeds
the maximum-order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any
order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within 5 days after issuance, with written notice stating the
Contractor’s intent not to ship the item (or items) called for and the reasons. Upon receiving this
notice, the Government may acquire the supplies or services from another source.

[END OF PROVISION]

1.6 FAR 52.216-22 INDEFINITE QUANTITY (OCT 1995)
(@) This is an indefinite-quantity contract for the supplies or services specified, and effective

for the period stated, in the Schedule. The quantities of supplies and services specified in the
Schedule are estimates only and are not purchased by this contract.
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(b) Delivery or performance shall be made only as authorized by orders issued in
accordance with the Ordering clause. The Contractor shall furnish to the Government, when and
if ordered, the supplies or services specified in the Schedule up to and including the quantity
designated in the Schedule as the "maximum."” The Government shall order at least the quantity
of supplies or services designated in the Schedule as the "minimum.”

(c) Except for any limitations on quantities in the Order Limitations clause or in the
Schedule, there is no limit on the number of orders that may be issued. The Government may
issue orders requiring delivery to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within
that period shall be completed by the Contractor within the time specified in the order. The
contract shall govern the Contractor’s and Government’s rights and obligations with respect to
that order to the same extent as if the order were completed during the contract’s effective
period; provided, that the Contractor shall not be required to make any deliveries under this
contract seven years from award.

[END OF PROVISION]

17 FARS52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT
(MAR 2000)

(a) The Government may extend the term of this contract by written notice to the
Contractor; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 15 days before the contract expires. The preliminary notice does not
commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed seven years from award.

[END OF PROVISION]

1.8 FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR
AUDIT (FEB 2006)

(a) The Contractor shall submit to the address identified below, for prepayment audit,
transportation documents on which the United States will assume freight charges that were paid-

(1) By the Contractor under a cost-reimbursement contract; and
(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with
freight shipment charges exceeding $100. Bills under $100 shall be retained on-site by the
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Contractor and made available for on-site audits. This exception only applies to freight shipment
bills and is not intended to apply to bills and invoices for any other transportation services.

(c) Contractors shall submit the above referenced transportation documents to-

[To be filled in by Task Order Contracting Officer]

[END OF PROVISION]
1.9 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):
http://acquisition.gov/far/index.html

[END OF PROVISION]

.10 AIDAR 752.229-71 REPORTING OF FOREIGN TAXES (JULY 2007)

() The contractor must annually submit a report by April 16 of the next year.

(b) Contents of report. The report must contain:
(1) Contractor name.
(2) Contact name with phone, fax number and email address.
(3) Contract number(s).
(4) Amount of foreign taxes assessed by a foreign government [each foreign government
must be listed separately] on commodity purchase transactions valued at $500 or more
financed with U.S. foreign assistance funds under this agreement during the prior U.S.
fiscal year.
(5) Only foreign taxes assessed by the foreign government in the country receiving U.S.
assistance are to be reported. Foreign taxes by a third party foreign government are not to
be reported. For example, if a contractor performing in Lesotho using foreign assistance

funds should purchase commaodities in South Africa, any taxes imposed by South Africa
would not be included in the report for Lesotho (or South Africa).
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(6) Any reimbursements received by the contractor during the period in paragraph (b)(4)
of this clause regardless of when the foreign tax was assessed and any reimbursements on
the taxes reported in paragraph (b)(4) of this clause received through March 31.

(7) Report is required even if the contractor did not pay any taxes during the reporting
period.

(8) Cumulative reports may be provided if the contractor is implementing more than one
program in a foreign country.

(c) Definitions. As used in this clause—

(1) Agreement includes USAID direct and country contracts, grants, cooperative
agreements and interagency agreements.

(2) Commodity means any material, article, supply, goods, or equipment.
(3) Foreign government includes any foreign governmental entity.

(4) Foreign taxes means value-added taxes and customs duties assessed by a foreign
government on a commodity. It does not include foreign sales taxes.

(d) Where. Submit the reports to:
1.Washington:

Ronald Reagan Building (RRB)
M/CFO/FPS, RRB-7.7

1300 Pennsylvania Ave., NW
Washington, DC 20523-7100

2. Filed: Address for the field will be provided at time of Task Order award.

(e) Subagreements. The contractor must include this reporting requirement in all applicable
subcontracts and other subagreements.

(F) For further information see http://2001-2009.state.gov/s/d/rm/c10443.htm.

[END OF PROVISION]
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.11  AIDAR 752.245-70 GOVERNMENT PROPERTY—USAID REPORTING
REQUIREMENTS (OCT 2017)

(@) (1) The term Government-furnished property, wherever it appears in the following clause,
shall mean (i) non-expendable personal property owned by or leased to the U.S. Government and
furnished to the contractor, and (ii) personal property furnished either prior to or during the
performance of this contract by any U.S. Government accountable officer to the contractor for
use in connection with performance of this contract and identified by such officer as accountable.
All mobile Information Technology (IT) equipment, including but not limited to, mobile phones
(e.g. smartphones), laptops, tablets, and encrypted devices provided as government furnished
property, title to which vests in the U.S. Government, are considered accountable personal

property.

(2) The term Government property, wherever it appears in the following clause, shall mean
Government-furnished property, Contractor acquired mobile IT equipment and non-expendable
personal property title to which vests in the U.S. Government under this contract.

(3) Non-expendable personal property, for purposes of this contract, is defined as personal
property that is complete in itself, does not lose its identity or become a component part of
another article when put into use; is durable, with an expected service life of two years or more;
and that has a unit cost of more than $500. (b) Reporting Requirement: to be inserted following
the text of the (48 CFR) FAR clause. Reporting Requirements: The contractor will submit an
annual report on all non-expendable property in a form and manner acceptable to USAID
substantially as follows:

ANNUAL REPORT OF GOVERNMENT PROPERTY IN CONTRACTOR'S CUSTODY
[Name of contractor as of (end of contract year), 20XX]

Furniture and gther .
furnishings— overnmen
Motor g property

vehicles

Office Living
quarters

A. Value of property as of last
report

B. Transactions during this
reporting period

1. Acquisitions (add):
a. Contractor acquired
property *

b. Government furnished 2

c. Transferred from others,
without reimbursement 3
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2. Disposals (deduct):
a. Returned to USAID

b. Transferred to USAID—
Contractor purchased

c. Transferred to other
Government agencies

d. Other disposals

C. Value of property as of
reporting date

D. Estimated average age of
contractor held property

Years Years Years Years

1 Non-expendable property and all mobile IT equipment.

2Government furnished property listed in this Contract as nonexpendable or accountable,
including all mobile IT equipment.

3Explain if transactions were not processed through or otherwise authorized by USAID.

Property Inventory Verifications

| attest that (1) physical inventories of Government property are taken not less frequently than
annually; (2) the accountability records maintained for Government property in our possession
are in agreement with such inventories; and (3) the total of the detailed accountability records
maintained agrees with the property value shown opposite line C above, and the estimated
average age of each category of property is as cited opposite line D above.

Authorized Signature
Name
Title
Date
[END OF PROVISION]

113 AIDAR 752.252-2 AIDAR CLAUSES INCORPORATED BY REFERENCE (MAR
2015)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the contracting officer will make their full text

available. Also, the full text of all AIDAR solicitation provisions and contract clause is contained
in the Code of Federal Regulations (CFR) located at 48 CFR chapter 7.

[END OF PROVISION]
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.14 AIDAR 752.7003 DOCUMENTATION FOR PAYMENT (NOV 1998)

(a) Claims for reimbursement or payment under this contract must be submitted to the Paying
Office indicated in the schedule of this contract. The contracting officer's representative (CTO) is
the authorized representative of the Government to approve vouchers under this contract. The
Contractor must submit either paper or fax versions of the SF-1034 -Public VVoucher for
Purchases and Services Other Than Personal. Each voucher shall be identified by the appropriate
USAID contract number, in the amount of dollar expenditures made during the period covered.

(1) The SF 1034 provides space to report by line item for products or services provided. The
form provides for the information to be reported with the following elements:

TOTAL EXPENDITURES
(Document Number: XXX-X-XX-XXXX-XX)
Line Amt.
Item Description Vouchered to Amt. _\/ouchered
This Period
No. Date
001 Product/Servme(I)%elsc. for Line Item EXXXXXX EXXXXXX
002 Product/Service 0II())ezsc. for Line Item EXXXXXX EXXXXXX
Total FXAXXX. XX FXAXXX. XX

(2) The fiscal report shall include the following certification signed by an authorized
representative of the Contractor:

The undersigned hereby certifies to the best of my knowledge and belief that the fiscal report and
any attachments have been prepared from the books and records of the Contractor in accordance
with the terms of this contract and are correct: the sum claimed under this contract is proper and
due, and all the costs of contract performance (except as herewith reported in writing) have been
paid, or to the extent allowed under the applicable payment clause, will be paid currently by the
Contractor when due in the ordinary course of business; the work reflected by these costs has
been performed, and the quantities and amounts involved are consistent with the requirements of
this Contract; all required contracting officer approvals have been obtained; and appropriate
refund to USAID will be made promptly upon request in the event of disallowance of costs not
reimbursable under the terms of this contract.

BY:

TITLE:
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DATE:

(b) Local currency payment. The Contractor is fully responsible for the proper expenditure and
control of local currency, if any, provided under this contract. Local currency will be provided to
the Contractor in accordance with written instructions provided by the Mission Director. The
written instructions will also include accounting, vouchering, and reporting procedures. A copy of
the instructions shall be provided to the Contractor's Chief of Party and to the contracting officer.
The costs of bonding personnel responsible for local currency are reimbursable under this contract.

(c) Upon compliance by the Contractor with all the provisions of this contract, acceptance by the
Government of the work and final report, and a satisfactory accounting by the Contractor of all
Government-owned property for which the Contractor had custodial responsibility, the
Government shall promptly pay to the Contractor any moneys (dollars or local currency) due under
the completion voucher. The Government will make suitable reduction for any disallowance or
indebtedness by the Contractor by applying the proceeds of the voucher first to such deductions
and next to any unliquidated balance of advance remaining under this contract.

(d) The Contractor agrees that all approvals of the Mission Director and the contracting officer
which are required by the provisions of this contract shall be preserved and made available as part
of the Contractor's records which are required to be presented and made available by the clause of
this contract entitled "Audit and Records — Negotiation."

[END OF PROVISION]

.15 AIDAR 752.7007 PERSONNEL COMPENSATION (JUL 2007)

(a) Direct compensation of the Contractor's personnel will be in accordance with the Contractor's
established policies, procedures, and practices, and the cost principles applicable to this contract.
(b) Reimbursement of the employee's base annual salary plus overseas recruitment incentive, if
any, which exceed the USAID Contractor Salary Threshold (USAID CST) stated in USAID
Automated Directives System (ADS) Chapter 302 USAID Direct Contracting, must be approved
in writing by the contracting officer, as prescribed in 731.205-6(b) or 731.371(b), as applicable.

[END OF PROVISION]

1.16  AIDAR 752.7013 CONTRACTOR-MISSION RELATIONSHIPS (OCT 1989)
[DEVIATION (JUN 2020)]

(a) The Contractor acknowledges that this contract is an important part of the United States Foreign
Assistance Program and agrees that its operations and those of its employees in the Cooperating
Country will be carried out in such a manner as to be fully commensurate with the responsibility
which this entails. This responsibility includes the Contractor ensuring that employees act in a
manner consistent with the standards for United Nations (UN) employees in Section 3 of the UN
Secretary- General’s Bulletin - Special Measures for Protection from Sexual Exploitation and
Sexual Abuse (ST/SGB/2003/13).
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(b) The Mission Director is the chief representative of USAID in the Cooperating Country. In this
capacity, the Mission Director is responsible for both the total USAID program in the cooperating
country including certain administrative responsibilities set forth in this contract, and for advising
USAID regarding the performance of the work under the contract and its effect on the United
States Foreign Assistance Program. Although the Contractor will be responsible for all
professional, technical, and administrative details of the work called for by the contract, it must be
under the guidance of the Mission Director in matters relating to foreign policy. The Chief of Party
must keep the Mission Director currently informed of the progress of the work under the contract.

(c) If the Contractor determines that the conduct of any employee is not in accordance with the
preceding paragraphs, the Contractor's Chief of Party must consult with the USAID contracting
officer and the Mission Director and the employee involved and must recommend to the Contractor
a course of action with regard to such employee.

(d) The parties recognize the rights of the U.S. Ambassador to direct the removal from a country
of any U.S. citizen or the discharge from this contract of any individual (U.S., third-country, or
cooperating-country national) when, at the discretion of the Ambassador, the interests of the
United States so require. Under these circumstances termination of an employee and replacement
by an acceptable substitute must be at no cost to USAID.

(e) If itis determined, under paragraphs (c) and (d) above, that the services of such employee must
be terminated, the Contractor must use its best efforts to cause the return of such employee to the
United States or third country point of origin as appropriate.

[The following paragraph (f) is applicable if the contract is with an educational institution:]

(f) It is understood by the parties that the Contractor's responsibilities must not be restrictive of
academic freedom. Notwithstanding these academic freedoms, the Contractor's employees, while
in the Cooperating Country, are expected to show respect for its conventions, customs, and
institutions, to abide by applicable laws and regulations, and not to interfere in its internal political
affairs.

[END OF PROVISION]

.17 AIDAR 752.7032 INTERNATIONAL TRAVEL APPROVAL AND
NOTIFICATION REQUIREMENTS (APR 2014)

Prior written approval by the contracting officer, or the contracting officer's representative (COR)
if delegated in the Contracting Officer's Representative Designation Letter, is required for all
international travel directly and identifiably funded by USAID under this contract. The Contractor
must therefore present to the contracting officer or the contracting officer's representative, an
itinerary for each planned international trip, showing the name of the traveler, purpose of the trip,
origin/destination (and intervening stops), and dates of travel, as far in advanced of the proposed
travel as possible, but in no event less than three weeks before travel is planned to commence. The
contracting officer's or contracting officer's representative's (if delegated by the contracting
officer) prior written approval may be in the form of a letter or telegram or similar device or may
be specifically incorporated into the schedule of the contract. At least one week prior to
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commencement of approved international travel, the Contractor must notify the cognizant Mission,
with a copy to the contracting officer or contracting officer's representative, of planned travel,
identifying the travelers and the dates and times of arrival.

[END OF PROVISION]

.18 AIDAR 722.170 EMPLOYMENT OF THIRD COUNTRY NATIONALS (TCNS)
AND COOPERATING COUNTRY NATIONALS (CCNS)

TCN’s and CCN’s employed as direct hires by the USAID Mission. Exceptions to this policy
may be granted either by the Mission Director or the Assistant Administrator having program
responsibility for the project. (TCN’s and CCN’s who are hired to work in the United States shall
be extended benefits and subject to restrictions on the same basis as U.S. citizens who work in
the United States.)

(b) Compensation. Compensation, including merit or promotion increases paid to TCN’s and
CCN’s may not, without the approval of the Mission Director or the Assistant Administrator
having program responsibility for the project, exceed the prevailing compensation paid to
personnel performing comparable work in the cooperating country as determined by the USAID
Mission. Unless otherwise authorized by the Mission Director or the Assistant Administrator
having program responsibility for the project, the compensation of such TCN and CCN
employees shall be paid in the currency of the cooperating country.

(c) Allowances and differentials. TCN’s and CCN’s, hired abroad for work in a cooperating
country, are not eligible for allowances or differentials under USAID-direct contracts, unless
authorized by the Mission Director or the Assistant Administrator having program responsibility
for the project.

(d) Country and security clearances. The contractor shall insure that the necessary clearances,
including security clearances, if required, have been obtained for TCN and CCN employees in
accordance with any such requirements set forth in the contract or required by the USAID
Mission, prior to the TCN or CCN starting work under the contract.

(e) Physical fitness. Contractors are required to insure that prospective TCN and CCN employees
are examined prior to employment to determine whether the prospective employee meets the
minimum physical requirements of the position and is free from any contagious disease.

(F) Workweek, holidays, and leave. The workweek, holidays, and leave for TCN and CCN
employees shall be the same as for all other employees of the contractor, under the terms of the
contract; however, TCN and CCN employees are not eligible for home leave or military leave
unless authorized by the Mission Director or the Assistant Administrator having program
responsibility for the project.

(g) Travel and transportation for TCN’s and CCN’s. Travel and transportation shall be provided

TCN and CCN employees on the same basis as for all other employees of the contractor, under
the terms of the contract.
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(h) Household effects and motor vehicles. USAID will not provide household effects to TCN and
CCN employees; such employees may ship their household effects and motor vehicles to their
place of employment on the same basis as for all other employees of the contractor, under the
terms of the contract unless they are residents of the cooperating country.

[END OF PROVISION]
.19 AIDAR 731.205-46 TRAVEL COSTS
It is USAID policy to require prior written approval of international travel by the contracting
officer, or the contracting officer's representative (COR) if delegated in the Contracting Officer's

Representative Designation Letter. See (48 CFR) AIDAR 752.7032 for specific requirements
and procedures.

[END OF PROVISION]

[END OF SECTION ]
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EXHIBIT C

PRICING
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SubK No.___
EXHIBIT D

INVOICE CERTIFICATION

Prime Contract No. [PRIME CONTRACT NO.]
SubK No. [SubK NO.]
Subcontractor Invoice No.:

In regard to Subcontractor 's invoice to Tetra Tech, Inc. for Subcontractor's allowable time-and-material costs, including
applicable multipliers, incurred under Subcontract No. [SubK NO.]

Subcontractor, the undersigned hereby certifies as follows:

This invoice and any attachments have been prepared from the books and records of [SUBCONTRACTOR NAME,
INC. (SUBCONTRACTOR NAME)], in accordance with the terms of this Subcontract and Work Order.

(1) To the best of my knowledge and belief, this invoice and any attachments are correct; the sum claimed under this
Subcontract is proper and due; all fixed daily rates claimed are for actual days, or fractions thereof, which
Subcontractor has satisfactorily provided; the other direct costs claimed are allowable, are the actual other direct costs
incurred in performance of the Subcontract, and have been paid by Subcontractor; the work reflected by these costs has
been performed; the quantities and amounts involved are consistent with the requirements of the Subcontract and the
LOA; and Subcontractor has obtained all required Tetra Tech and [CLIENT] approvals.

(i1) Subcontractor will promptly make appropriate refund to Tetra Tech upon request, if any amount was not properly
payable.

(i11) This is an original invoice, and the costs claimed in it have not previously been submitted for payment under this
Subcontract.

(iv) This invoice does not include any costs not authorized in the LOA or costs defined as "unallowable" by FAR
52.216-7, Allowable Cost and Payment; FAR 31.2, Contracts with Commercial Organizations, or other terms and
conditions of this Subcontract.

Printed
Name: Signature:
Title: Date:
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